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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
BUS STOP & CANOPY – REDWOOD ROAD CAMPUS 
SALT LAKE COMMUNITY COLLEGE – SALT LAKE CITY, UTAH 
DFCM PROJECT NO: 06305660 
 
Bids will be in accordance with the Contract Documents that will be available at 10:00 AM on 
Wednesday, November 1, 2006, and distributed in electronic format only on CDs from DFCM, 4110 
State Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact Michael A. Ambre, DFCM, at 801-209-9104.  No 
others are to be contacted regarding this bidding process.  The construction budget for this project is 
$105,000. 
 
A mandatory pre-bid meeting will be held at 10:30 AM on Wednesday, November 8, 2006 at the 
Redwood Road Campus of the Salt Lake Community College in Salt Lake City, Utah.  Meet at the 
school sign (approximately 4600 South Redwood Road).  All bidders wishing to bid on this project are 
required to attend this meeting.   
    
Bids will be received until the hour of 3:30 PM on Wednesday, November 15, 2006 at DFCM, 4ll0 
State Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
Bid security, in the amount of five percent (5%) of the bid, must be submitted as stated in the 
Instruction to Bidders.   
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 



DFCM FORM 1a 081506 4 

 

 
 
 

 
PROJECT SCHEDULE 

 
PROJECT NAME:  BUS STOP AND CANOPY – REDWOOD ROAD CAMPUS 
     SALT LAKE COMMUNITY COLLEGE – SALT LAKE CITY, UTAH
DFCM PROJECT NO. 06305660 

Event Day Date Time Place 
Bidding Documents 
Available 

Wednesday November 1, 2006 10:00 AM DFCM 
4110 State Office Bldg 
SLC, UT or DFCM web 
site * 

Mandatory Pre-bid 
Site Meeting  

Wednesday November 8, 2006 10:30 AM SLCC 
Redwood Rd Campus 
East of the AD Bldg 
(www.slcc.edu/location
s/images/redwood_map.
pdf)  

Last Day to Submit 
Questions 

Monday November 13, 2006 4:00 PM mambre@utah.gov 

Final Addendum 
Issued 

Tuesday November 14, 2006 4:00 PM DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond / Bid Opening 
in DFCM 
Conference Room 

Wednesday November 15, 2006 3:30 PM DFCM, 4110 State 
Office Bldg, SLC, UT 

Sub-contractor List 
Due 

 Thursday November 16, 2006 3:30 PM DFCM, 4110 State 
Office Bldg, SLC, UT 

Project Completion Friday February 23, 2007 5:00 PM  

 

*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to 
Bidders”, in compliance with your invitation for bids for the BUS STOP AND CANOPY – 
REDWOOD ROAD CAMPUS – SALT LAKE COMMUNITY COLLEGE – SALT LAKE 
CITY, UTAH – DFCM PROJECT NO. 06305660 and having examined the Contract Documents 
and the site of the proposed Work and being familiar with all of the conditions surrounding the 
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all 
labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses 
incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by February 23, 2007 should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form bound in the specifications.  The Contract Time will 
be as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
 
10. Right to Reject Bids  
 
 
DFCM reserves the right to reject any or all Bids. 
 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
15 
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Utah Division of Air Quality 
April 20, 1999 

 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 

Page 2 of 7 
16 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM



 
 
 

“ O u r  S u c c e s s  I s  M e a s u r e d  B y  T h e  L e v e l  O f  O u r  C l i e n t ’ s  S u c c e s s ” .  
 

S C O T T  P .  E V A N S  –  A R C H I T E C T  &  A S S O C I A T E S  P . C .  
1 0 8  W e s t  C e n t e r  S t r e e t ,  B o u n t i f u l ,  U t a h  8 4 0 1 0  

P h o n e  8 0 1 - 2 9 8 - 1 3 6 8     F a x  8 0 1 - 2 9 8 - 2 1 9 2      
i n f o @ s p e - a r c h i t e c t . c o m    w w w . s p e - a r c h i t e c t . c o m  

 

PROJECT MANUAL: 
 

SALT LAKE COMMUNITY COLLEGE 
REDWOOD ROAD CAMPUS 
NEW BUS STOP CANOPY 

4600 SOUTH REDWOOD ROAD 
SALT LAKE CITY, UTAH 84123 

 
DFCM#06305660 

OCTOBER 11, 2006 
 
 
 



CONSULTANTS

ARCHITECT

Scott P. Evans – Architect and Associates P.C.
108 West Center Street
Bountiful, Utah 84010
(801) 298-1368
Fax (801) 298-2192

STRUCTURAL ENGINEER

BHB Consulting Engineers
244 West 300 North
Suite 202
Salt Lake City, Utah  84103

ELECTRICAL ENGINEER

Thomas and Kolkman Engineering Co., Inc.
64 West 1700 South
Salt Lake City, Utah 84115
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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Owner-furnished products. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Work restrictions. 
7. Specification formats and conventions. 

B. Related Sections include the following: 

1. Division 1 Section "Temporary Facilities and Controls" for limitations and procedures governing 
temporary use of Owner's facilities. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:   Salt Lake Community College              
      Redwood Road Campus 

New Bus Stop Canopy 
DFCM Number:  06305660 

 

B. Project Location: 4600 South Redwood Road, Salt Lake City, Utah 84123 

C. Owner:      State of Utah                 
      Division of Facilities Construction Management         
      4110 State Office Building             
      Salt Lake City, Utah 84114  

1. Owner's Representative:  Mike Ambre 

D. Owner’s Agency:  Salt Lake Community College 
    4600 South Redwood Road 
    Salt Lake City, Utah 84123 
 
1. Agency’s Representative:  Bob Askerlund 
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E. Architect:   Scott P. Evans – Architect & Associates P.C.         
      108 West Center St.               
      Bountiful, Utah 84010 

F. The Work consists of the following: 

1. The Work includes the construction of a new bus stop canopy and related electrical work to 
provide lighting. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 OWNER-FURNISHED PRODUCTS 

A. Owner-Furnished Products: 

1. The Owner shall furnish residential appliances including refrigerators, and microwaves. 

1.6 USE OF PREMISES 

A. General: Contractor shall have limited use of premises for construction operations as indicated on Drawings 
by the Contract limits. 

1.7 WORK RESTRICTIONS 

A. On-Site Work Hours:  Unrestricted 
1. Hours for Utility Shutdowns:  72 hours 

B. Cooperation with other Construction Contract 
1. This contractor shall cooperate and work in conjunction with another construction contract that 

will be happening concurrently.  This project is the construction of at attached bus stop canopy 
that will include modifications to the electrical service to the sign as well as the canopy. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division 
format and CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help cross-referencing 
in the Contract Documents.  Sections in the Project Manual are in numeric sequence; however, the 
sequence is incomplete because all available Section numbers are not used.  Consult the table of 
contents at the beginning of the Project Manual to determine numbers and names of Sections in 
the Contract Documents. 

2. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in the 
Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as 
follows: 
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1. Abbreviated Language:  Language used in the Specifications and other Contract Documents is 
abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not 
stated, shall be inferred, as the sense requires.  Singular words shall be interpreted as plural, and 
plural words shall be interpreted as singular where applicable as the context of the Contract 
Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  Requirements 
expressed in the imperative mood are to be performed by Contractor.  Occasionally, the indicative 
or subjunctive mood may be used in the Section Text for clarity to describe responsibilities that 
must be fulfilled indirectly by Contractor or by others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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E. Architect: Scott P. Evans – Architect & Associates P.C.
108 West Center St.
Bountiful, Utah 84010

F. The Work consists of the following:

1. The Work includes the construction of a new bus stop canopy and related electrical work to 
provide lighting.

1.4 TYPE OF CONTRACT

A. Project will be constructed under a single prime contract.

1.5 OWNER-FURNISHED PRODUCTS

A. Owner-Furnished Products:

1. The Owner shall furnish residential appliances including refrigerators, and microwaves.

1.6 USE OF PREMISES

A. General: Contractor shall have limited use of premises for construction operations as indicated on Drawings 
by the Contract limits.

1.7 WORK RESTRICTIONS

A. On-Site Work Hours:  Unrestricted
1. Hours for Utility Shutdowns:  72 hours

B. Cooperation with other Construction Contract
1. This contractor shall cooperate and work in conjunction with another construction contract that 

will be happening concurrently.  This project is the construction of at attached bus stop canopy 
that will include modifications to the electrical service to the sign as well as the canopy.

1.8 SPECIFICATION FORMATS AND CONVENTIONS

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division 
format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification:  The Specifications use Section numbers and titles to help cross-referencing 
in the Contract Documents.  Sections in the Project Manual are in numeric sequence; however, the 
sequence is incomplete because all available Section numbers are not used.  Consult the table of 
contents at the beginning of the Project Manual to determine numbers and names of Sections in 
the Contract Documents.

2. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in the 
Specifications.

B. Specification Content:  The Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as 
follows:
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1. Abbreviated Language:  Language used in the Specifications and other Contract Documents is 
abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not 
stated, shall be inferred, as the sense requires.  Singular words shall be interpreted as plural, and 
plural words shall be interpreted as singular where applicable as the context of the Contract 
Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.  Requirements 
expressed in the imperative mood are to be performed by Contractor.  Occasionally, the indicative 
or subjunctive mood may be used in the Section Text for clarity to describe responsibilities that 
must be fulfilled indirectly by Contractor or by others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for handling and processing Contract 
modifications.

B. Related Sections include the following:

1. Division 1 Section "Product Requirements" for administrative procedures for handling requests for 
substitutions made after Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving 
adjustment to the Contract Sum or the Contract Time. 

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the 
Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the 
description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions 
either to stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation 
estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the 
change.

a. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts.

c. Include costs of labor and supervision directly attributable to the change.
d. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time.

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, 
Contractor may propose changes by submitting a request for a change to Architect.
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1. Include a statement outlining reasons for the change and the effect of the change on the Work.  
Provide a complete description of the proposed change.  Indicate the effect of the proposed change 
on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total amount of 
purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
4. Include costs of labor and supervision directly attributable to the change.
5. Include an updated Contractor's Construction Schedule that indicates the effect of the change, 

including, but not limited to, changes in activity duration, start and finish times, and activity 
relationship.  Use available total float before requesting an extension of the Contract Time.

6. Comply with requirements in Division 1 Section "Product Requirements" if the proposed change 
requires substitution of one product or system for product or system specified.

1.5 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner 
and Contractor.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01250
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SECTION 01290 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements necessary to prepare and process 
Applications for Payment.

B. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for administrative procedures for handling 
changes to the Contract.

2. Division 1 Section "Construction Progress Documentation" for administrative requirements 
governing preparation and submittal of Contractor's Construction Schedule and Submittals 
Schedule.

1.3 DEFINITIONS

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to 
various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's 
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms and 
schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
c. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than seven days 
before the date scheduled for submittal of initial Applications for Payment.

B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the 
Schedule of Values.  Provide at least one line item for each Specification Section.

1. Identification:  Include the following Project identification on the Schedule of Values:

a. Project name and location.
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b. Name of Architect.
c. Contractor's name and address.
d. Date of submittal.

2. Submit draft of AIA Document G703 Continuation Sheets.
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of 

Applications for Payment and progress reports.  Coordinate with the Project Manual table of 
contents.  Provide several line items for principal subcontract amounts, where 
appropriate.  Include separate line items under required principal subcontracts for operation and 
maintenance manuals, punch list activities, Project Record Documents, and demonstration and 
training in the amount of 5 percent of the Contract Sum.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
5. Provide a separate line item in the Schedule of Values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated and stored, 
but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.  If specified, include 
evidence of insurance or bonded warehousing.

6. Provide separate line items in the Schedule of Values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work.

7. Each item in the Schedule of Values and Applications for Payment shall be complete.  Include 
total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-in-
place may be shown either as separate line items in the Schedule of Values or distributed as 
general overhead expense, at Contractor's option.

8. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for 
Payment when Change Orders or Construction Change Directives result in a change in the 
Contract Sum.

1.5 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as certified by 
Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and 
final Application for Payment involve additional requirements.

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between 
Owner and Contractor.  The period of construction Work covered by each Application for Payment is the 
period indicated in the Agreement.

C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets 
as form for Applications for Payment.

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to 
sign legal documents on behalf of Contractor.  Architect will return incomplete applications without 
action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule.  Use 
updated schedules if revisions were made.
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2. Include amounts of Change Orders and Construction Change Directives issued before last day of 
construction period covered by application.

E. Transmittal:  Submit 2 signed and notarized original copies of each Application for Payment to Architect 
by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar 
attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application.

F. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide 
with submittal of first Application for Payment include the following:

1. List of subcontractors.
2. Schedule of Values.
3. Contractor's Construction Schedule (preliminary if not final).
4. Submittals Schedule (preliminary if not final).

G. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of the Work 
claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a statement 
showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued previously for 
Owner occupancy of designated portions of the Work.

H. Final Payment Application:  Submit final Application for Payment with releases and supporting 
documentation not previously submitted and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof that taxes, 

fees, and similar obligations were paid.
3. Updated final statement, accounting for final changes to the Contract Sum.
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
6. AIA Document G707, "Consent of Surety to Final Payment."
7. Evidence that claims have been settled.
8. Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

B. Related Sections include the following:

1. Division 1 Section "Construction Progress Documentation" for preparing and submitting 
Contractor's Construction Schedule.

2. Division 1 Section "Execution Requirements" for procedures for coordinating general installation 
and field-engineering services, including establishment of benchmarks and control points.

3. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.

1.3 COORDINATION

A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to 
ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, 
included in different Sections, which depend on each other for proper installation, connection, and 
operation.

1. Schedule construction operations in sequence required to obtain the best results where installation 
of one part of the Work depends on installation of other components, before or after its own 
installation.

2. Coordinate installation of different components with other contractors to ensure maximum 
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.
4. Where availability of space is limited, coordinate installation of different components to ensure 

maximum performance and accessibility for required maintenance, service, and repair of all 
components, including mechanical and electrical.

B. Prepare memoranda for distribution to each party involved, outlining special procedures required for 
coordination.  Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is 
required.
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C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with 
other construction activities and activities of other contractors to avoid conflicts and to ensure orderly 
progress of the Work.  Such administrative activities include, but are not limited to, the following:

1. Preparation of Contractor's Construction Schedule.
2. Preparation of the Schedule of Values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
6. Preinstallation conferences.
7. Project closeout activities.
8. Startup and adjustment of systems.
9. Project closeout activities.

1.4 SUBMITTALS

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates 
maximum utilization of space for efficient installation of different components or if coordination is 
required for installation of products and materials fabricated by separate entities.

1. Content:  Project-specific information, drawn accurately to scale.  Do not base Coordination 
Drawings on reproductions of the Contract Documents or standard printed data.  Include the 
following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural, structural, 
civil, mechanical, and electrical systems.

b. Indicate required installation sequences.
c. Indicate dimensions shown on the Contract Drawings and make specific note of 

dimensions that appear to be in conflict with submitted equipment and minimum clearance 
requirements. Provide alternate sketches to Architect for resolution of such conflicts.  
Minor dimension changes and difficult installations will not be considered changes to the 
Contract.

2. Sheet Size:  At least 8-1/2 by 11 inches but no larger than 30 by 40 inches.
3. Number of Copies:  Submit two opaque copies of each submittal.  Architect will return one copy.

a. Submit five copies where Coordination Drawings are required for operation and 
maintenance manuals.  Architect will retain two copies; remainder will be returned. Mark 
up and retain one returned copy as a Project Record Drawing.

4. Refer to individual Sections for Coordination Drawing requirements for Work in those Sections.

B. Key Personnel Names:  Within 3 days of starting construction operations, submit a list of key personnel 
assignments, including superintendent and other personnel in attendance at Project site.  Identify 
individuals and their duties and responsibilities; list addresses and telephone numbers, including home 
and office telephone numbers.  Provide names, addresses, and telephone numbers of individuals assigned 
as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each temporary 
telephone.  Keep list current at all times.

C. Security Background Checks:  If requested by the Owner, all construction workers must provide the 
following for a security background check:  Date of Birth, Driver License Number, and Social Security 
Number.



PROJECT MANAGEMENT AND COORDINATION
01310 - 3

1.5 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.

1. Attendees:  Inform participants and others involved, and individuals whose presence is required, 
of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and 
times.

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
3. Minutes:  Record significant discussions and agreements achieved.  Distribute the meeting 

minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a 
time convenient to Owner and Architect, but no later than 3 days after execution of the Agreement.  Hold 
the conference at Project site or another convenient location.  Conduct the meeting to review 
responsibilities and personnel assignments.

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and 
its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the 
conference.  All participants at the conference shall be familiar with Project and authorized to 
conclude matters relating to the Work.

2. Agenda:  Discuss items of significance that could affect progress, including the following:

a. Tentative construction schedule.
b. Phasing.
c. Critical work sequencing and long-lead items.
d. Designation of key personnel and their duties.
e. Procedures for processing field decisions and Change Orders.
f. Procedures for requests for interpretations (RFIs).
g. Procedures for testing and inspecting.
h. Procedures for processing Applications for Payment.
i. Distribution of the Contract Documents.
j. Submittal procedures.
k. Preparation of Record Documents.
l. Use of the premises and existing building.
m. Work restrictions.
n. Owner's occupancy requirements.
o. Responsibility for temporary facilities and controls.
p. Construction waste management and recycling.
q. Parking availability.
r. Office, work, and storage areas.
s. Equipment deliveries and priorities.
t. First aid.
u. Security.
v. Progress cleaning.
w. Working hours.

3. Minutes:  Architect will record and distribute meeting minutes.

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction 
activity that requires coordination with other construction.

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or affected 
by the installation and its coordination or integration with other materials and installations that 
have preceded or will follow, shall attend the meeting.  Advise Architect of scheduled meeting 
dates.
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2. Agenda:  Review progress of other construction activities and preparations for the particular 
activity under consideration, including requirements for the following:

a. The Contract Documents.
b. Options.
c. Related requests for interpretations (RFIs).
d. Related Change Orders.
e. Submittals.
f. Review of mockups.
g. Possible conflicts.
h. Compatibility problems.
i. Time schedules.
j. Manufacturer's written recommendations.
k. Warranty requirements.
l. Compatibility of materials.
m. Acceptability of substrates.
n. Installation procedures.
o. Coordination with other work.
p. Required performance results.
q. Protection of adjacent work.
r. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including required 
corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have 
been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate 
whatever actions are necessary to resolve impediments to performance of the Work and reconvene 
the conference at earliest feasible date.

D. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings with 
preparation of payment requests.

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, 
supplier, and other entity concerned with current progress or involved in planning, coordination, 
or performance of future activities shall be represented at these meetings.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters relating to the Work.

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other 
items of significance that could affect progress.  Include topics for discussion as appropriate to 
status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine 
whether each activity is on time, ahead of schedule, or behind schedule, in relation to 
Contractor's Construction Schedule.  Determine how construction behind schedule will be 
expedited; secure commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will be completed 
within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.
2) Sequence of operations.
3) Status of submittals.
4) Off-site fabrication.
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5) Site utilization.
6) Work hours.
7) Hazards and risks.
8) Progress cleaning.
9) Quality and work standards.
10) Status of correction of deficient items.
11) Field observations.
12) Requests for interpretations (RFIs).
13) Status of proposal requests.
14) Pending changes.
15) Status of Change Orders.
16) Pending claims and disputes.
17) Documentation of information for payment requests.

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have 

been present.

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue revised 
schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following:

1. Preliminary Construction Schedule.
2. Contractor's Construction Schedule.
3. Submittals Schedule.
4. Special reports.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values.
2. Division 1 Section "Project Management and Coordination" for submitting and distributing 

meeting and conference minutes.
3. Division 1 Section "Submittal Procedures" for submitting schedules and reports.
4. Division 1 Section "Quality Requirements" for submitting a schedule of tests and inspections.

1.3 SUBMITTALS

A. Submittals Schedule:  Submit six copies of schedule.  Arrange the following information in a tabular 
format:

1. Scheduled date for first submittal.
2. Specification Section number and title.
3. Submittal category (action or informational).
4. Name of subcontractor.
5. Description of the Work covered.
6. Scheduled date for Architect's final release or approval.

B. Preliminary Construction Schedule:  Submit six opaque copies.

C. Contractor's Construction Schedule:  Submit six opaque copies of initial schedule, large enough to show 
entire schedule for entire construction period.

D. CPM Reports:  Concurrent with CPM schedule, submit six copies of each of the following computer-
generated reports.  Format for each activity in reports shall contain activity number, activity description, 
cost and resource loading, original duration, remaining duration, early start date, early finish date, late 
start date, late finish date, and total float in calendar days.
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1. Activity Report:  List of all activities sorted by activity number and then early start date, or actual 
start date if known.

2. Logic Report:  List of preceding and succeeding activities for all activities, sorted in ascending 
order by activity number and then early start date, or actual start date if known.

3. Total Float Report:  List of all activities sorted in ascending order of total float.

E. Special Reports:  Submit four copies at time of unusual event.

1.4 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of construction 
activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, 
Submittals Schedule, progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from parties involved.
2. Coordinate each construction activity in the network with other activities and schedule them in 

proper sequence.

PART 2 - PRODUCTS

2.1 SUBMITTALS SCHEDULE

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required by 
construction schedule.  Include time required for review, resubmittal, ordering, manufacturing, 
fabrication, and delivery when establishing dates.

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and Contractor's 
Construction Schedule.

2. Initial Submittal:  Submit concurrently with preliminary bar-chart schedule.  Include submittals 
required during the first 60 days of construction.  List those required to maintain orderly progress 
of the Work and those required early because of long lead time for manufacture or fabrication.

a. At Contractor's option, show submittals on the Preliminary Construction Schedule, instead 
of tabulating them separately.

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
Construction Schedule.

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & Scheduling."

B. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final
Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an early 
completion date, unless specifically authorized by Change Order.
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C. Activities:  Treat each story or separate area as a separate numbered activity for each principal element of 
the Work.  Comply with the following:

1. Activity Duration:  Define activities so no activity is longer than 5 days, unless specifically 
allowed by Architect.

2. Procurement Activities:  Include procurement process activities for the following long lead items 
and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  
Procurement cycle activities include, but are not limited to, submittals, approvals, purchasing, 
fabrication, and delivery.

a. Insert list of major items or pieces of equipment.

3. Submittal Review Time:  Include review and resubmittal times indicated in Division 1 Section 
"Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's 
Construction Schedule with Submittals Schedule.

4. Startup and Testing Time:  Include not less than 5 days for startup and testing.
5. Substantial Completion:  Indicate completion in advance of date established for Substantial 

Completion, and allow time for Architect's administrative procedures necessary for certification of 
Substantial Completion.

D. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as 
follows in schedule, and show how the sequence of the Work is affected.

1. Phasing:  Arrange list of activities on schedule by phase.
2. Owner-Furnished Products:  Include a separate activity for each product.  Include delivery date 

indicated in Division 1 Section "Summary."  Delivery dates indicated stipulate the earliest possible 
delivery date.

E. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not 
limited to, the Notice to Proceed, Substantial Completion, and Final Completion

F. Contract Modifications:  For each proposed contract modification and concurrent with its submission, 
prepare a time-impact analysis using fragnets to demonstrate the effect of the proposed change on the 
overall project schedule.

G. Computer Software:  Prepare schedules using a program that has been developed specifically to manage 
construction schedules.

2.3 PRELIMINARY CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule:  Submit preliminary horizontal bar-chart-type construction schedule within seven
days of date established for the Notice to Proceed.

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each 
week with a continuous vertical line.  Outline significant construction activities for first 60 days of 
construction.  Include skeleton diagram for the remainder of the Work and a cash requirement prediction 
based on indicated activities.

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

A. General:  Prepare network diagrams using AON (activity-on-node) format.
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B. CPM Schedule:  Prepare Contractor's Construction Schedule using a computerized, time-scaled CPM 
network analysis diagram for the Work.

C. CPM Schedule Preparation:  Prepare a list of all activities required to complete the Work.  Using the 
preliminary network diagram, prepare a skeleton network to identify probable critical paths.

1. Activities:  Indicate the estimated time duration, sequence requirements, and relationship of each 
activity in relation to other activities.  Include estimated time frames for the following activities:

a. Preparation and processing of submittals.
b. Installation.
c. Work by Owner that may affect or be affected by Contractor's activities.

2. Critical Path Activities:  Identify critical path activities, including those for interim completion 
dates.  Scheduled start and completion dates shall be consistent with Contract milestone dates.

3. Processing:  Process data to produce output data on a computer-drawn, time-scaled network.  
Revise data, reorganize activity sequences, and reproduce as often as necessary to produce the 
CPM schedule within the limitations of the Contract Time.

4. Format:  Mark the critical path.  Locate the critical path near center of network; locate paths with 
most float near the edges.

a. Subnetworks on separate sheets are permissible for activities clearly off the critical path.

D. Initial Issue of Schedule:  Prepare initial network diagram from a list of straight "early start-total float" 
sort.  Identify critical activities.  Prepare tabulated reports showing the following:

1. Contractor or subcontractor and the Work or activity.
2. Description of activity.
3. Principal events of activity.
4. Immediate preceding and succeeding activities.
5. Early and late start dates.
6. Early and late finish dates.
7. Activity duration in workdays.
8. Total float or slack time.
9. Average size of workforce.
10. Dollar value of activity (coordinated with the Schedule of Values).

E. Schedule Updating:  Concurrent with making revisions to schedule, prepare tabulated reports showing the 
following:

1. Identification of activities that have changed.
2. Changes in early and late start dates.
3. Changes in early and late finish dates.
4. Changes in activity durations in workdays.
5. Changes in the critical path.
6. Changes in total float or slack time.
7. Changes in the Contract Time.

F. Value Summaries:  Prepare two cumulative value lists, sorted by finish dates.

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar value.
2. In second list, tabulate activity number, late finish date, dollar value, and cumulative dollar value.
3. In subsequent issues of both lists, substitute actual finish dates for activities completed as of list 

date.
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4. Prepare list for ease of comparison with payment requests; coordinate timing with progress 
meetings.

a. In both value summary lists, tabulate "actual percent complete" and "cumulative value 
completed" with total at bottom.

2.5 SPECIAL REPORTS

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  Distribute copies 
of report to parties affected by the occurrence.

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, 
whether or not related directly to the Work, prepare and submit a special report.  List chain of events, 
persons participating, response by Contractor's personnel, evaluation of results or effects, and similar 
pertinent information.  Advise Owner in advance when these events are known or predictable.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual 
construction progress and activities.  Issue schedule one week before each regularly scheduled progress 
meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have been 
recognized or made.  Issue updated schedule concurrently with the report of each such meeting.

2. Include a report with updated schedule that indicates every change, including, but not limited to, 
changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each activity.

B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, testing 
and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule 
responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their assigned portion of the 
Work and are no longer involved in performance of construction activities.

END OF SECTION 01320
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product 
Data, Samples, and other submittals.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment and the 
Schedule of Values.

2. Division 1 Section "Project Management and Coordination" for submitting and distributing 
meeting and conference minutes and for submitting Coordination Drawings.

3. Division 1 Section "Quality Requirements" for submitting test and inspection reports and for 
mockup requirements.

4. Division 1 Section "Closeout Procedures" for submitting warranties.
5. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data.
6. Division 1 Section "Operation and Maintenance Data" for submitting operation and maintenance 

manuals.
7. Division 1 Section "Demonstration and Training" for submitting videotapes of demonstration of 

equipment and training of Owner's personnel.
8. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Architect’s responsive action.

B. Informational Submittals:  Written information that does not require Architect’s responsive action.  
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General: Architect will not provide electronic copies of CAD Drawings of the Contract Drawings for 
Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of construction 
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that requires sequential activity.
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2. Coordinate transmittal of different types of submittals for related parts of the Work so processing 
will not be delayed because of need to review submittals concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination with 
other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of related 
construction activities.

D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time 
will be authorized because of failure to transmit submittals enough in advance of the Work to permit 
processing, including resubmittals.

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Architect will advise Contractor when a 
submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial 
submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or 

other parties is indicated, allow 21 days for initial review of each submittal.
5. Insert list of submittals below requiring sequential review, or delete and identify submittals in 

Sections where they are specified.  Structural, mechanical, plumbing, and electrical components 
are examples of the Work that often require sequential review.

6. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be 
transmitted simultaneously to Architect and to Architect's consultants, allow 15 days for review of 
each submittal.  Submittal will be returned to Architect before being returned to Contractor.

E. Identification:  Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's 

review and approval markings and action taken by Architect.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a decimal 
point and then a sequential number (e.g., 06100.01).  Resubmittals shall include an 
alphabetic suffix after another decimal point (e.g., 06100.01.A).

i. Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.
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F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals.

G. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final 
submittal.

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to 
Architect.

2. Additional copies submitted for maintenance manuals will be marked with action taken and will 
be returned.

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Architect will return submittals, without review, 
received from sources other than Contractor.

1. Transmittal Form:  Use AIA Document G810.
2. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Category and type of submittal.
g. Submittal purpose and description.
h. Specification Section number and title.
i. Drawing number and detail references, as appropriate.
j. Transmittal number, numbered consecutively.
k. Submittal and transmittal distribution record.
l. Remarks.
m. Signature of transmitter.

3. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, 
requests for data, revisions other than those requested by Architect on previous submittals, and 
deviations from requirements in the Contract Documents, including minor variations and 
limitations.  Include same label information as related submittal.

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, 
installers, and authorities having jurisdiction, and others as necessary for performance of construction 
activities.  Show distribution on transmittal forms.

J. Use for Construction:  Use only final submittals with mark by Architect.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

1. Submit electronic submittals directly to extranet specifically established for Project.
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B. Product Data:  Collect information into a single submittal for each element of construction and type of 
product or equipment.

1. If information must be specially prepared for submittal because standard printed data are not 
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Wiring diagrams showing factory-installed wiring.
g. Printed performance curves.
h. Operational range diagrams.
i. Mill reports.
j. Standard product operation and maintenance manuals.
k. Compliance with specified referenced standards.
l. Testing by recognized testing agency.
m. Application of testing agency labels and seals.
n. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit six copies of Product Data, unless otherwise indicated.  Architect will 

return three (minimum) copies.  Mark up and retain one returned copy as a Project Record 
Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following 
information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring.
f. Shopwork manufacturing instructions.
g. Templates and patterns.
h. Schedules.
i. Design calculations.
j. Compliance with specified standards.
k. Notation of coordination requirements.
l. Notation of dimensions established by field measurement.
m. Relationship to adjoining construction clearly indicated.
n. Seal and signature of professional engineer if specified.
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings 
on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.

3. Number of Copies:  Submit six opaque copies of each submittal, unless copies are required for 
operation and maintenance manuals.  Submit six copies where copies are required for operation 
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and maintenance manuals.  Architect will retain three (minimum) copies; remainder will be 
returned.  Mark up and retain one returned copy as a Project Record Drawing.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between submittal and 
actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together in one 
submittal package.

2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of appropriate Specification Section.

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control 
comparisons throughout the course of construction activity.  Sample sets may be used to determine 
final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual Specification 
Sections.  Such Samples must be in an undamaged condition at time of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are 
the property of Contractor.

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of 
units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, 
texture, or similar characteristics are required to be selected from manufacturer's product 
line.  Architect will return submittal with options selected.

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same 
material to be used for the Work, cured and finished in manner specified, and physically identical 
with material or product proposed for use, and that show full range of color and texture variations 
expected. Samples include, but are not limited to, the following:  partial sections of manufactured 
or fabricated components; small cuts or containers of materials; complete units of repetitively used 
materials; swatches showing color, texture, and pattern; color range sets; and components used for 
independent testing and inspection.

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two Sample sets; 
remainder will be returned.  Mark up and retain one returned Sample set as a Project 
Record Sample.

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to be 
demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in material or 
product represented by a Sample, submit at least three sets of paired units that show 
approximate limits of variations.

E. Product Schedule or List:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the following 
information in tabular form:
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1. Type of product.  Include unique identifier for each product.
2. Number and name of room or space.
3. Location within room or space.
4. Number of Copies:  Submit three copies of product schedule or list, unless otherwise indicated.  

Architect will return two copies.

a. Mark up and retain one returned copy as a Project Record Document.

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation" for Construction Manager's action.

G. Submittals Schedule:  Comply with requirements specified in Division 1 Section "Construction Progress 
Documentation."

H. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment 
Procedures."

I. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment Procedures."

J. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion 
of the Work, including those who are to furnish products or equipment fabricated to a special design. 
Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying products.
2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.
4. Number of Copies:  Submit three copies of subcontractor list, unless otherwise indicated.  

Architect will return two copies.

a. Mark up and retain one returned copy as a Project Record Document.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect 
will not return copies.

2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity 
responsible for preparing certification.  An officer shall sign certificates and certifications or other 
individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality 
Requirements."

B. Coordination Drawings:  Comply with requirements specified in Division 1 Section "Project Management 
and Coordination."

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation."

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or 
person.  Include lists of completed projects with project names and addresses, names and addresses of 
architects and owners, and other information specified.
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E. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with 
requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and 
Procedure Qualification Record (PQR) on AWS forms.  Include names of firms and personnel certified.

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer 
complies with requirements in the Contract Documents and, where required, is authorized by 
manufacturer for this specific Project.

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing 
experience where required.

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product 
complies with requirements in the Contract Documents.

I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material 
complies with requirements in the Contract Documents.

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard 
form, indicating and interpreting test results of material for compliance with requirements in the Contract 
Documents.

K. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer 
complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by 
manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a 
qualified testing agency.

L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  Include the 
following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality
Requirements."

N. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of tests performed before installation of product, for 
compliance with performance requirements in the Contract Documents.

O. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of compatibility tests performed before installation of 
product.  Include written recommendations for primers and substrate preparation needed for adhesion.

P. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard 
form, indicating and interpreting results of field tests performed either during installation of product or 
after product is installed in its final location, for compliance with requirements in the Contract 
Documents.
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Q. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal 
maintenance of products and equipment.  Comply with requirements specified in Division 1 Section 
"Operation and Maintenance Data."

R. Design Data:  Prepare written and graphic information, including, but not limited to, performance and 
design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and 
other performance and design criteria and a summary of loads.  Include load diagrams if applicable.  
Provide name and version of software, if any, used for calculations.  Include page numbers.

S. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's 
recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include 
name of product and name, address, and telephone number of manufacturer.  Include the following, as 
applicable:

1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

T. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service 
representative's tests and inspections.  Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative making report.
2. Statement on condition of substrates and their acceptability for installation of product.
3. Statement that products at Project site comply with requirements.
4. Summary of installation procedures being followed, whether they comply with requirements and, 

if not, what corrective action was taken.
5. Results of operational and other tests and a statement of whether observed performance complies 

with requirements.
6. Statement whether conditions, products, and installation will affect warranty.
7. Other required items indicated in individual Specification Sections.

U. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or 
bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of 
deductibles, if any, and term of the coverage.

V. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Architect.

1. Architect will not review submittals that include MSDSs and will return the entire submittal for 
resubmittal.

2.3 DELEGATED DESIGN

A. Performance and Design Criteria:  Where professional design services or certifications by a design 
professional are specifically required of Contractor by the Contract Documents, provide products and 
systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a written 
request for additional information to Architect.

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, 
submit three copies of a statement, signed and sealed by the responsible design professional, for each 
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product and system specifically assigned to Contractor to be designed or certified by a design 
professional.

1. Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for compliance 
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before 
submitting to Architect.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and 
location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's 
approval, and statement certifying that submittal has been reviewed, checked, and approved for 
compliance with the Contract Documents.

3.2 ARCHITECT'S / ACTION

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and will return 
them without action.

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp and will 
mark stamp appropriately to indicate action taken, as follows:

C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it 
does not comply with requirements.  Architect will forward each submittal to appropriate party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without 
review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for quality assurance and quality 
control.

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract 
Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities are 
specified in the Sections that specify those activities.  Requirements in those Sections may also 
cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance 
and -control procedures that facilitate compliance with the Contract Document requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required by 
Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

C. Related Sections include the following:

1. Division 1 Section "Cutting and Patching" for repair and restoration of construction disturbed by 
testing and inspecting activities.

2. Divisions 2 through 16 Sections for specific test and inspection requirements.

1.3 DEFINITIONS

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution 
of the Work to guard against defects and deficiencies and substantiate that proposed construction will 
comply with requirements.

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution 
of the Work to evaluate that actual products incorporated into the Work and completed construction 
comply with requirements.  Services do not include contract enforcement activities performed by 
Architect.

C. Mockups:  Full-size, physical assemblies that are constructed on-site.  Mockups are used to verify 
selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities 
of materials and execution, and to review construction, coordination, testing, or operation; they are not 
Samples.  Approved mockups establish the standard by which the Work will be judged.

D. Laboratory Mockups:  Full-size, physical assemblies that are constructed at testing facility to verify 
performance characteristics.
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E. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project before 
products and materials are incorporated into the Work to verify performance or compliance with specified 
criteria.

F. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product 
performance and compliance with industry standards.

G. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., plant, mill, 
factory, or shop.

H. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the 
Work and for completed Work.

I. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory 
shall mean the same as testing agency.

J. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, 
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including 
installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must be 
performed by accredited or unionized individuals of a corresponding generic name, such as 
"carpenter."  It also does not imply that requirements specified apply exclusively to trades people 
of the corresponding generic name.

K. Experienced:  When used with an entity, "experienced" means having successfully completed a minimum 
of five previous projects similar in size and scope to this Project; being familiar with special requirements 
indicated; and having complied with requirements of authorities having jurisdiction.

1.4 CONFLICTING REQUIREMENTS

A. General:  If compliance with two or more standards is specified and the standards establish different or 
conflicting requirements for minimum quantities or quality levels, comply with the most stringent 
requirement.  Refer uncertainties and requirements that are different, but apparently equal, to Architect 
for a decision before proceeding.

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the 
minimum provided or performed.  The actual installation may comply exactly with the minimum quantity 
or quality specified, or it may exceed the minimum within reasonable limits.  To comply with these 
requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of 
requirements.  Refer uncertainties to Architect for a decision before proceeding.

1.5 SUBMITTALS

A. Reports:  Prepare and submit certified written reports that include the following:

1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
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7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
11. Comments or professional opinion on whether tested or inspected Work complies with the 

Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

1.6 QUALITY ASSURANCE

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements.

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work 
similar in material, design, and extent to that indicated for this Project, whose work has resulted in 
construction with a record of successful in-service performance.

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those 
indicated for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units.

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this 
Project and with a record of successful in-service performance, as well as sufficient production capacity 
to produce required units.

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in 
jurisdiction where Project is located and who is experienced in providing engineering services of the kind 
indicated.  Engineering services are defined as those performed for installations of the system, assembly, 
or products that are similar to those indicated for this Project in material, design, and extent.

F. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience 
and capability to conduct testing and inspecting indicated, as documented according to ASTM E 548; and 
with additional qualifications specified in individual Sections; and where required by authorities having 
jurisdiction, that is acceptable to authorities.

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program.

G. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer 
who is trained and approved by manufacturer to inspect installation of manufacturer's products that are 
similar in material, design, and extent to those indicated for this Project.

H. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of 
construction and finish required to comply with the following requirements, using materials indicated for 
the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
2. Notify Architect three days in advance of dates and times when mockups will be constructed.
3. Demonstrate the proposed range of aesthetic effects and workmanship.
4. Obtain Architect's approval of mockups before starting work, fabrication, or construction.

a. Allow three days for initial review and each re-review of each mockup.
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5. Maintain mockups during construction in an undisturbed condition as a standard for judging the 
completed Work.

6. Demolish and remove mockups when directed, unless otherwise indicated.

1.7 QUALITY CONTROL

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner 
will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies 
engaged and a description of types of testing and inspecting they are engaged to perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed 
to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will 
be adjusted by Change Order.

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless otherwise 
indicated, provide quality-control services specified and those required by authorities having jurisdiction.  
Perform quality-control services required of Contractor by authorities having jurisdiction, whether 
specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to 
perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by 
Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or 
inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a certified 
written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract Documents are 
Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, when 
they so direct.

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to 
inspect field-assembled components and equipment installation, including service connections.  Report 
results in writing as specified in Division 1 Section "Submittal Procedures."

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for construction that 
replaced Work that failed to comply with the Contract Documents.

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of duties.  
Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work 
during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests are 
conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control 
service through Contractor.
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5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or 
accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-
control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in 
advance of operations to permit assignment of personnel.  Provide the following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and inspecting.  

Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5. Delivery of samples to testing agencies.
6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
7. Security and protection for samples and for testing and inspecting equipment at Project site.

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control 
services with a minimum of delay and to avoid necessity of removing and replacing construction to 
accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-control 
services required by the Contract Documents.  Submit schedule within seven days of date established for 
the Notice to Proceed.

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each party involved in 
performance of portions of the Work where tests and inspections are required.

1.8 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections:  Conducted by a qualified testing agency and/or special inspector as 
required by authorities having jurisdiction, as indicated in individual Specification Sections, and as 
follows:

1. Verifying that manufacturer maintains detailed fabrication and quality control procedures and 
reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the 
Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service to 
Architect with copy to Contractor and to authorities having jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected work 
complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
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3.1 TEST AND INSPECTION LOG

A. Prepare a record of tests and inspections.  Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to test and 
inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged 
construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification 
Sections.  Restore patched areas and extend restoration into adjoining areas with durable seams 
that are as invisible as possible.

2. Comply with the Contract Document requirements for Division 1 Section "Cutting and Patching."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for 
quality-control services.

END OF SECTION 01400
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. General:  Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and 
requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the 
Contract.

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," 
"selected," "approved," "required," and "permitted" have the same meaning as "directed."

D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in 
Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," 
and "specified" have the same meaning as "indicated."

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, 
and rules, conventions, and agreements within the construction industry that control performance of the 
Work.

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and 
similar operations.

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, assembling, 
erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and 
similar operations.

H. "Provide":  Furnish and install, complete and ready for the intended use.

I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown 
on Drawings and may or may not be identical with the description of the land on which Project is to be 
built.

1.3 INDUSTRY STANDARDS

A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied directly 
into the Contract Documents to the extent referenced.  Such standards are made a part of the Contract 
Documents by reference.

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, unless 
otherwise indicated.
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C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry 
standards applicable to its construction activity.  Copies of applicable standards are not bound with the 
Contract Documents.

D. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and acronyms are 
used in Specifications or other Contract Documents, they shall mean the recognized name of the 
standards and regulations in the following list.  Names, telephone numbers, and Web-site addresses are 
subject to change and are believed to be accurate and up-to-date as of the date of the Contract Documents.

ADAAG Americans with Disabilities Act (ADA) (800) 872-2253
Accessibility Guidelines for Buildings and Facilities (202) 272-0080
Available from Access Board
www.access-board.gov

CFR Code of Federal Regulations (888) 293-6498
Available from Government Printing Office (202) 512-1530
www.access.gpo.gov/nara/cfr

CRD Handbook for Concrete and Cement (601) 634-2355
Available from Army Corps of Engineers
Waterways Experiment Station
www.wes.army.mil

DOD Department of Defense Military Specifications and Standards (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

DSCC Defense Supply Center Columbus
(See FS)

FED-STD Federal Standard
(See FS)

FS Federal Specification (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

Available from General Services Administration (202) 501-1021
www.fss.gsa.gov

Available from National Institute of Building Sciences (202) 289-7800
www.nibs.org

FTMS Federal Test Method Standard
(See FS)

MIL See MILSPEC

MS MIL See MILSPEC

MILSPEC Military Specification and Standards (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

UFAS Uniform Federal Accessibility Standards (800) 872-2253
Available from Access Board (202) 272-0080
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www.access-board.gov

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities indicated in Gale Research's 
"Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional Associations of 
the U.S."

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone 
numbers, and Web-site addresses are subject to change and are believed to be accurate and up-to-date as 
of the date of the Contract Documents.

BOCA BOCA International, Inc.
(See ICC)

CABO Council of American Building Officials
(See ICC)

IAPMO International Association of Plumbing and Mechanical Officials (909) 472-4100
www.iapmo.org

ICBO International Conference of Building Officials
(See ICC)

ICBO ES ICBO Evaluation Service, Inc.
(See ICC-ES)

ICC International Code Council (703) 931-4533
(Formerly:  CABO - Council of American Building Officials)
www.iccsafe.org

ICC-ES ICC Evaluation Service, Inc. (800) 423-6587
www.icc-es.org (562) 699-0543

SBCCI Southern Building Code Congress International, Inc.
(See ICC)

C. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, 
telephone numbers, and Web-site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents.

CBHF State of California, Department of Consumer Affairs (800) 952-5210
Bureau of Home Furnishings and Thermal Insulation (916) 574-2041
www.dca.ca.gov/bhfti

CPUC California Public Utilities Commission (415) 703-2782
www.cpuc.ca.gov

TFS Texas Forest Service (936) 639-8180
Forest Products Laboratory
www.txforestservice.tamu.edu
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01420
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary utilities, support facilities, and security and protection 
facilities.

1.3 USE CHARGES

A. Water Service:  Water from Owner's existing water system is available for use without metering and 
without payment of use charges.  Provide connections and extensions of services as required for 
construction operations.

B. Electric Power Service:  Electric power from Owner's existing system is available for use without 
metering and without payment of use charges.  Provide connections and extensions of services as 
required for construction operations.

1.4 SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for construction 
personnel.

1.5 QUALITY ASSURANCE

A. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary 
utility before use.  Obtain required certifications and permits.

1.6 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume responsibility 
for operation, maintenance, and protection of each permanent service during its use as a construction 
facility before Owner's acceptance, regardless of previously assigned responsibilities.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. Portable Chain-Link Fencing:  Minimum 2-inch, 9-gage, galvanized steel, chain-link fabric fencing; 
minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD line posts and 2-7/8-
inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.  Provide galvanized steel bases 
for supporting posts.

B. Lumber and Plywood:  Comply with requirements in Division 6 Section "Rough Carpentry."

C. Paint:  Comply with requirements in Division 9 painting Sections.

2.2 TEMPORARY FACILITIES – (Contractor’s Option)

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls, and 
foundations adequate for normal loading.

B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials 
and equipment for construction operations.

1. Store combustible materials apart from building.

2.3 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and 
classes of fire exposures.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required by progress of the Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no 
longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, 
if necessary, to make connections for temporary services.

B. Water Service:  Use of Owner's existing water service facilities will be permitted, as long as facilities are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use.

1. Where installations below an outlet might be damaged by spillage or leakage, provide a drip pan 
of suitable size to minimize water damage.  Drain accumulated water promptly from pans.
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C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction 
personnel.  Comply with authorities having jurisdiction for type, number, location, operation, and 
maintenance of fixtures and facilities.

1. Toilets:  Use of Owner's existing toilet facilities will be permitted, as long as facilities are cleaned 
and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use.

D. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as long as 
equipment is maintained in a condition acceptable to Owner.

3.3 SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:

1. Provide incombustible construction for offices, shops, and sheds located within construction area 
or within 30 feet of building lines.  Comply with NFPA 241.

2. Maintain support facilities until near Substantial Completion.  Remove before Substantial 
Completion.  Personnel remaining after Substantial Completion will be permitted to use 
permanent facilities, under conditions acceptable to Owner.

B. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.

C. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" 
and not temporary facilities.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Security Enclosure and Lockup:  Install substantial temporary enclosure around partially completed areas 
of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and 
similar violations of security.

B. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for 
erecting structurally adequate barricades, including warning signs and lighting.

C. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to 
protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241.

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Maintenance:  Maintain facilities in good operating condition until removal.

B. Temporary Facility Changeover:  Do not change over from using temporary security and protection 
facilities to permanent facilities until Substantial Completion.

C. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it 
has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  
Complete or, if necessary, restore permanent construction that may have been delayed because of 
interference with temporary facility.  Repair damaged Work, clean exposed surfaces, and replace 
construction that cannot be satisfactorily repaired.
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1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner 
reserves right to take possession of Project identification signs.

2. At Substantial Completion, clean and renovate permanent facilities used during construction 
period.  Comply with final cleaning requirements specified in Division 1 Section "Closeout 
Procedures."

END OF SECTION 01500



PRODUCT REQUIREMENTS
01600 - 1

SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special 
warranties; product substitutions; and comparable products.

B. Related Sections include the following:

1. Division 1 Section "Alternates" for products selected under an alternate.
2. Division 1 Section "References" for applicable industry standards for products specified.
3. Division 1 Section "Closeout Procedures" for submitting warranties for Contract closeout.
4. Divisions 2 through 16 Sections for specific requirements for warranties on products and 

installations specified to be warranted.

1.3 DEFINITIONS

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from 
previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," 
and terms of similar intent.

1. Named Products:  Items identified by manufacturer's product name, including make or model 
number or other designation shown or listed in manufacturer's published product literature, that is 
current as of date of the Contract Documents.

2. New Products:  Items that have not previously been incorporated into another project or 
facility, except that products consisting of recycled-content materials are allowed, unless explicitly 
stated otherwise.  Products salvaged or recycled from other projects are not considered new 
products.

3. Comparable Product:  Product that is demonstrated and approved through submittal process, or 
where indicated as a product substitution, to have the indicated qualities related to type, function, 
dimension, in-service performance, physical properties, appearance, and other characteristics that 
equal or exceed those of specified product.

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those 
required by the Contract Documents and proposed by Contractor.

1.4 SUBMITTALS

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or 
fabrication or installation method to be replaced.  Include Specification Section number and title and 
Drawing numbers and titles.
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1. Substitution Request Form:  Use CSI Form 13.1A.
2. Documentation:  Show compliance with requirements for substitutions and the following, as 

applicable:

a. Statement indicating why specified material or product cannot be provided.
b. Coordination information, including a list of changes or modifications needed to other parts 

of the Work and to construction performed by Owner and separate contractors, that will be 
necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of the 
Work specified.  Significant qualities may include attributes such as performance, weight, 
size, durability, visual effect, and specific features and requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures.

e. Samples, where applicable or requested.
f. Cost information, including a proposal of change, if any, in the Contract Sum.
g. Contractor's certification that proposed substitution complies with requirements in the 

Contract Documents and is appropriate for applications indicated.
h. Contractor's waiver of rights to additional payment or time that may subsequently become 

necessary because of failure of proposed substitution to produce indicated results.

3. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within 7 days of receipt of a request for substitution.  Architect will notify 
Contractor of acceptance or rejection of proposed substitution within 15 days of receipt of request, 
or 7 days of receipt of additional information or documentation, whichever is later.

a. Form of Acceptance:  Change Order.
b. Use product specified if Architect cannot make a decision on use of a proposed substitution 

within time allocated.

B. Comparable Product Requests: Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and title and 
Drawing numbers and titles.

1. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within one week of receipt of a comparable product request.  Architect will notify 
Contractor of approval or rejection of proposed comparable product request within 15 days of 
receipt of request, or 7 days of receipt of additional information or documentation, whichever is 
later.

a. Form of Approval:  As specified in Division 1 Section "Submittal Procedures."
b. Use product specified if Architect cannot make a decision on use of a comparable product 

request within time allocated.

1.5 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for 
use on Project, product selected shall be compatible with products previously selected, even if previously 
selected products were also options.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and 
loss, including theft.  Comply with manufacturer's written instructions.
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B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of 
construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that are 
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed 
container or other packaging system, complete with labels and instructions for handling, storing, 
unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that 
products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure 

above ground, with ventilation adequate to prevent condensation.
4. Store cementitious products and materials on elevated platforms.
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation 

and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, 

and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.
8. Provide a secure location and enclosure at Project site for storage of materials and equipment by 

Owner's construction forces.  Coordinate location with Owner.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties 
required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties 
do not relieve Contractor of obligations under requirements of the Contract Documents.

1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, 
either to extend time limit provided by manufacturer's warranty or to provide more rights for 
Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready 
for execution.  Submit a draft for approval before final execution.

1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly 
executed.

2. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 
requirements for submitting special warranties.

C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES



PRODUCT REQUIREMENTS
01600 - 4

A. General Product Requirements:  Provide products that comply with the Contract Documents, that are 
undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a 
complete installation and indicated use and effect.

2. Standard Products:  If available, and unless custom products or nonstandard options are specified, 
provide standard products of types that have been produced and used successfully in similar 
situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Architect will make selection.
5. Where products are accompanied by the term "match sample," sample to be matched is 

Architect's.
6. Descriptive, performance, and reference standard requirements in the Specifications establish 

"salient characteristics" of products.
7. Or Equal:  Where products are specified by name and accompanied by the term "or equal" or "or 

approved equal" or "or approved," comply with provisions in Part 2 "Comparable Products" 
Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1. Product:  Where Specifications name a single product and manufacturer, provide the named 
product that complies with requirements.

2. Products:  Where Specifications include a list of names of both products and manufacturers, 
provide one of the products listed that complies with requirements.

3. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a product by 
one of the manufacturers listed that complies with requirements.

4. Available Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies with 
requirements.  Comply with provisions in Part 2 "Comparable Products" Article for consideration 
of an unnamed product.

5. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a product 
by one of the manufacturers listed, or an unnamed manufacturer, that complies with requirements.  
Comply with provisions in Part 2 "Comparable Products" Article for consideration of an unnamed 
product.

6. Visual Matching Specification:  Where Specifications require matching an established Sample, 
select a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches.

a. If no product available within specified category matches and complies with other specified 
requirements, comply with provisions in Part 2 "Product Substitutions" Article for proposal 
of product.

2.2 PRODUCT SUBSTITUTIONS

A. Timing:  Architect will consider requests for substitution if received within 60 days after the Notice to 
Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.

B. Conditions:  Architect will consider Contractor's request for substitution when the following conditions 
are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, 
except to record noncompliance with these requirements:

1. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or 
other considerations, after deducting additional responsibilities Owner must assume.  Owner's 
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additional responsibilities may include compensation to Architect for redesign and evaluation 
services, increased cost of other construction by Owner, and similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.
3. Requested substitution is consistent with the Contract Documents and will produce indicated 

results.
4. Substitution request is fully documented and properly submitted.
5. Requested substitution will not adversely affect Contractor's Construction Schedule.
6. Requested substitution has received necessary approvals of authorities having jurisdiction.
7. Requested substitution is compatible with other portions of the Work.
8. Requested substitution has been coordinated with other portions of the Work.
9. Requested substitution provides specified warranty.

2.3 COMPARABLE PRODUCTS

A. Conditions:  Architect will consider Contractor's request for comparable product when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests 
without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the indicated 
results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.
4. List of similar installations for completed projects with project names and addresses and names 

and addresses of architects and owners, if requested.
5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01600
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SECTION 01700 - EXECUTION REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes general procedural requirements governing execution of the Work including, but 
not limited to, the following:

1. Construction layout.
2. General installation of products.
3. Progress cleaning.
4. Starting and adjusting.
5. Protection of installed construction.
6. Correction of the Work.

B. Related Sections include the following:

1. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and patching 
necessary for the installation or performance of other components of the Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions:  The existence and location of site improvements, utilities, and other construction 
indicated as existing are not guaranteed.  Before beginning work, investigate and verify the existence and 
location of mechanical and electrical systems and other construction affecting the Work.

1. Before construction, verify the location and points of connection of utility services.

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator present 
where indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations.

1. Written Report:  Where a written report listing conditions detrimental to performance of the Work 
is required by other Sections, include the following:

a. Description of the Work.
b. List of detrimental conditions, including substrates.
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c. List of unacceptable installation tolerances.
d. Recommended corrections.

2. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers.

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be 
installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 
with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to other 
construction, verify dimensions of other construction by field measurements before fabrication.  
Coordinate fabrication schedule with construction progress to avoid delaying the Work.

B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on 
Drawings.

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include a detailed 
description of problem encountered, together with recommendations for changing the Contract 
Documents.  Submit requests on CSI Form 13.2A, "Request for Interpretation."

3.3 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as 
indicated.

1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance and ease 

of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4. Maintain minimum headroom clearance of 8 feet in spaces without a suspended ceiling.

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  Maintain 
conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in 
excess of that expected during normal conditions of occupancy.

E. Tools and Equipment:  Do not use tools or equipment that produces harmful noise levels.

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory 
prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are 
made for locating and installing products to comply with indicated requirements.
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G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component securely in 
place, accurately located and aligned with other portions of the Work.

1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights 
directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for 

installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral 
anchors, that are to be embedded in concrete or masonry.  Deliver such items to Project site in 
time for installation.

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange 
joints for the best visual effect.  Fit exposed connections together to form hairline joints.

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous.

3.4 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress cleaning 
for joint-use areas where more than one installer has worked.  Enforce requirements strictly.  Dispose of 
materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is 

expected to rise above 80 deg F.
3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark 

containers appropriately and dispose of legally, according to regulations.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper 
execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work 

area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of 
manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  
If specific cleaning materials are not recommended, use cleaning materials that are not hazardous to 
health or property and that will not damage exposed surfaces.

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom 
from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste 
materials down sewers or into waterways will not be permitted.

H. During handling and installation, clean and protect construction in progress and adjoining materials 
already in place.  Apply protective covering where required to ensure protection from damage or 
deterioration at Substantial Completion.
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I. Clean and provide maintenance on completed construction as frequently as necessary through the 
remainder of the construction period.  Adjust and lubricate operable components to ensure operability 
without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure 
during the construction period.

3.5 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, 
replace with new units, and retest.

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper 
operation.

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace 
damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to inspect field-
assembled components and equipment installation, comply with qualification requirements in Division 1 
Section "Quality Requirements."

3.6 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

3.7 CORRECTION OF THE WORK

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  Comply 
with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with 
matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without 
visible evidence of repair.

D. Repair components that do not operate properly.  Remove and replace operating components that cannot 
be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 01700
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the building.
2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting and 

patching individual parts of the Work.

1.3 DEFINITIONS

A. Cutting: Removal of in-place construction necessary to permit installation or performance of other Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of 
other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-
carrying capacity or load-deflection ratio.

B. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of 
cutting and patching.  Do not cut and patch construction exposed on the exterior in a manner that would, 
in Architect's opinion, reduce the structure's aesthetic qualities.  Remove and replace construction that has 
been cut and patched in a visually unsatisfactory manner.

1.5 WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during 
cutting and patching operations, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use materials that 
visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will 
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be 
performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including 
compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide 
protection from adverse weather conditions for portions of Project that might be exposed during cutting 
and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are 
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent 
interruption to occupied areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at 
the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other 
construction, and subsequently patch as required to restore surfaces to their original condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or adjoining 
construction.  If possible, review proposed procedures with original Installer; comply with original 
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and 
chopping.  Cut holes and slots as small as possible, neatly to size required, and with minimum 
disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
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3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core 
drill.

4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed.  
Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture 
or other foreign matter after cutting.

5. Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as possible.  
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate 
integrity of installation.

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into 
retained adjoining construction in a manner that will eliminate evidence of patching and 
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials.

b. Restore damaged pipe covering to its original condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove paint, 
mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including, but not 
limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for requirements for Applications for Payment for 
Substantial and Final Completion.

2. Division 1 Section "Execution Requirements" for progress cleaning of Project site.
3. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data.
4. Division 1 Section "Operation and Maintenance Data" for operation and maintenance manual 

requirements.
5. Division 1 Section "Demonstration and Training" for requirements for instructing Owner's 

personnel.
6. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the 

Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, 
complete the following.  List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, 
and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents.
4. Prepare and submit Project Record Documents, operation and maintenance manuals, Final 

Completion construction photographs, damage or settlement surveys, property surveys, and 
similar final record information.

5. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  
Label with manufacturer's name and model number where applicable.

6. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel 
of changeover in security provisions.

7. Complete startup testing of systems.
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8. Advise Owner of changeover in utilities.
9. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
10. Complete final cleaning requirements, including touchup painting.
11. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect 
will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items, 
either on Contractor's list or additional items identified by Architect, which must be completed or 
corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, 
complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 

completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list 
shall state that each item has been completed or otherwise resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and 

systems.  Submit demonstration and training videotapes.

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect 
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that 
must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area affected 
by construction operations for incomplete items and items needing correction including, if necessary, 
areas disturbed by Contractor that are outside the limits of construction.  Use CSI Form 14.1A.

1. Organize list of spaces in sequential order.
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:

a. Project name.
b. Date.
c. Name of Architect.
d. Name of Contractor.
e. Page number.
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1.6 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work 
where commencement of warranties other than date of Substantial Completion is indicated.

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of designated 
portions of the Work that are completed and occupied or used by Owner during construction period by 
separate agreement with Contractor.

C. Organize warranty documents into an orderly sequence based on the table of contents of the Project 
Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as 
necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 
identify the product or installation.  Provide a typed description of the product or installation, 
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor.

D. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the 
surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or 
that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local 
laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or 
unit to condition expected in an average commercial building cleaning and maintenance program.  
Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other foreign 
substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign 
deposits.

c. Remove tools, construction equipment, machinery, and surplus material from Project site.
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d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of 
stains, films, and similar foreign substances.  Avoid disturbing natural weathering of 
exterior surfaces.  Restore reflective surfaces to their original condition.

e. Remove debris and surface dust from limited access spaces, including roofs, plenums, 
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

f. Remove labels that are not permanent.
g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace 

finishes and surfaces that cannot be satisfactorily repaired or restored or that already show 
evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and electrical 
nameplates.

h. Wipe surfaces of mechanical and electrical equipment and similar equipment.  Remove 
excess lubrication, paint and mortar droppings, and other foreign substances.

i. Replace parts subject to unusual operating conditions.
j. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace 

burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy 
starters in fluorescent and mercury vapor fixtures to comply with requirements for new 
fixtures.

k. Leave Project clean and ready for occupancy.

C. Comply with safety standards for cleaning.  Do not discharge volatile, harmful, or dangerous materials 
into drainage systems.  Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents, 
including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.
2. Division 1 Section "Operation and Maintenance Data" for operation and maintenance manual 

requirements.
3. Divisions 2 through 16 Sections for specific requirements for Project Record Documents of the 

Work in those Sections.

1.3 SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one set(s) of marked-up Record Prints.

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and contract 
modifications.

C. Record Product Data:  Submit one copy of each Product Data submittal.

1. Where Record Product Data is required as part of operation and maintenance manuals, submit 
marked-up Product Data as an insert in manual instead of submittal as Record Product Data.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop 
Drawings.
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1. Preparation:  Mark Record Prints to show the actual installation where installation varies from that 
shown originally.  Require individual or entity who obtained record data, whether individual or 
entity is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be difficult to 
identify or measure and record later.

b. Accurately record information in an understandable drawing technique.
c. Record data as soon as possible after obtaining it.  Record and check the markup before 

enclosing concealed installations.

2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Revisions to routing of piping and conduits.
d. Revisions to electrical circuitry.
e. Actual equipment locations.
f. Duct size and routing.
g. Locations of concealed internal utilities.
h. Changes made by Change Order or Construction Change Directive.
i. Changes made following Architect's written orders.
j. Details not on the original Contract Drawings.
k. Field records for variable and concealed conditions.
l. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual 
physical conditions, completely and accurately. If Shop Drawings are marked, show cross-
reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between 
changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted from 
original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and 
similar identification, where applicable.

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location.

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into manageable 
sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.

2. Record Transparencies:  Organize into unbound sets matching Record Prints.  Place transparencies 
in durable tube-type drawing containers with end caps.  Mark end cap of each container with 
identification.  If container does not include a complete set, identify Drawings included.

3. Identification:  As follows:

a. Project name.
b. Date.
c. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect.
e. Name of Contractor.

2.2 RECORD SPECIFICATIONS
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A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from 
that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that cannot be 
readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and equipment 
furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a 
record of selections made.

4. For each principal product, indicate whether Record Product Data has been submitted in operation 
and maintenance manuals instead of submitted as Record Product Data.

5. Note related Change Orders, Record Product Data, and Record Drawings where applicable.

2.3 RECORD PRODUCT DATA

A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies 
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot be 
readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in manufacturer's 
written instructions for installation.

3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.

2.4 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record 
keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous 
records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record 
Document purposes.  Post changes and modifications to Project Record Documents as they occur; do not 
wait until the end of Project.

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field 
office apart from the Contract Documents used for construction.  Do not use Project Record Documents 
for construction purposes.  Maintain Record Documents in good order and in a clean, dry, legible 
condition, protected from deterioration and loss.  Provide access to Project Record Documents for 
Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 02300 – EARTHWORK (Limited Application)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Preparing subgrades for slabs-on-grade pavements.
2. Excavating and backfilling for buildings and structures.
3. Subbase course for concrete pavements.

B. Related Sections include the following:

1. Division 1 Section "Construction Progress Documentation" for recording preexcavation and 
earthwork progress.

2. Division 1 Section "Temporary Facilities and Controls" for temporary controls, utilities, and 
support facilities.

3. Division 3 Section "Cast-in-Place Concrete" for granular course if placed over vapor retarder and 
beneath the slab-on-grade.

4. Divisions 2, 15, and 16 Sections for installing underground mechanical and electrical utilities and 
buried mechanical and electrical structures.

1.3 DEFINITIONS

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation.

B. Base Course:  Course placed between the subbase course and hot-mix asphalt paving.

C. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.

D. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions 
indicated.

E. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the ground 
surface.

F. Subbase Course:  Course placed between the subgrade and base course for hot-mix asphalt pavement, or 
course placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix 
asphalt walk.

G. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or backfill 
immediately below subbase, drainage fill, or topsoil materials.
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H. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within 
buildings.

1.4 PROJECT CONDITIONS

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted in writing by Architect and then only after arranging to provide temporary utility services 
according to requirements indicated.

1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.
3. Contact utility-locator service for area where Project is located before excavating.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from 
excavations.

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and SM, or a 
combination of these groups; free of rock or gravel larger than 3 inches (75 mm) in any dimension, 
debris, waste, frozen materials, vegetation, and other deleterious matter.

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according 
to ASTM D 2487, or a combination of these groups.

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum 
moisture content at time of compaction.

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm)
sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve.

E. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and 
natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve 
and not more than 12 percent passing a No. 200 (0.075-mm) sieve.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, 
lateral movement, undermining, washout, and other hazards created by earthwork operations.

B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil, debris, 
obstructions, and deleterious materials from ground surface is specified in Division 2 Section "Site 
Clearing."
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C. Protect and maintain erosion and sedimentation controls, which are specified in Division 2 Section "Site 
Clearing," during earthwork operations.

D. Provide protective insulating materials to protect subgrades and foundation soils against freezing 
temperatures or frost.

3.2 DEWATERING

A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, 
and from flooding Project site and surrounding area.

B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.

1. Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in 
excavations.  Do not use excavated trenches as temporary drainage ditches.

3.3 EXCAVATION, GENERAL

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and 
subsurface conditions encountered.  Unclassified excavated materials may include rock, soil materials, 
and obstructions.  No changes in the Contract Sum or the Contract Time will be authorized for rock 
excavation or removal of obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, 
replace with satisfactory soil materials.

2. Remove rock to lines and grades indicated to permit installation of permanent construction 
without exceeding the following dimensions:

3.4 EXCAVATION FOR STRUCTURES

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If 
applicable, extend excavations a sufficient distance from structures for placing and removing concrete 
formwork, for installing services and other construction, and for inspections.

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  Excavate by 
hand to final grade just before placing concrete reinforcement.  Trim bottoms to required lines and 
grades to leave solid base to receive other work.

3.5 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades.

3.6 SUBGRADE INSPECTION

A. Notify Architect when excavations have reached required subgrade.

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with 
compacted backfill or fill material as directed.
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C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction 
activities, as directed by Architect, without additional compensation.

3.7 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the following:

1. Construction below finish grade including, where applicable, subdrainage, dampproofing, 
waterproofing, and perimeter insulation.

2. Removing concrete formwork.
3. Removing trash and debris.
4. Removing temporary shoring and bracing, and sheeting.
5. Installing permanent or temporary horizontal bracing on horizontally supported walls.

B. Place backfill on subgrades free of mud, frost, snow, or ice.

3.8 SOIL FILL

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material 
will bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:

1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.
3. Under steps and ramps, use engineered fill.
4. Under building slabs, use engineered fill.
5. Under footings and foundations, use engineered fill.

C. Place soil fill on subgrades free of mud, frost, snow, or ice.

3.9 SOIL MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to 
within 2 percent of optimum moisture content.

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that exceeds 

optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.

3.10 COMPACTION OF SOIL BACKFILLS AND FILLS

A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for 
material compacted by hand-operated tampers.

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly 
along the full length of each structure.

C. Compact soil materials to not less than the following percentages of maximum dry unit weight according 
to ASTM D 1557:
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1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches (300 
mm) of existing subgrade and each layer of backfill or fill soil material at 95 percent.

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each 
layer of backfill or fill soil material at 95 percent.

3. Under lawn or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and 
compact each layer of backfill or fill soil material at 85 percent.

3.11 GRADING

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with 
compaction requirements and grade to cross sections, lines, and elevations indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish 
subgrades to required elevations within the following tolerances:

1. Lawn or Unpaved Areas:  Plus or minus 1 inch (25 mm).
2. Walks:  Plus or minus 1 inch (25 mm).
3. Pavements:  Plus or minus 1/2 inch (13 mm).

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 
10-foot (3-m) straightedge.

3.12 SUBBASE AND BASE COURSES

A. Place subbasecourse on subgrades free of mud, frost, snow, or ice.

B. On prepared subgrade, place subbasecourse under pavements and walks as follows:

1. Shape subbasecourse to required crown elevations and cross-slope grades.
2. Place subbasecourse 6 inches (150 mm) or less in compacted thickness in a single layer.
3. Place subbasecourse that exceeds 6 inches (150 mm) in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 
mm) thick.

4. Compact subbasecourse at optimum moisture content to required grades, lines, cross sections, and 
thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.

3.13 FIELD QUALITY CONTROL

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering testing agency to 
perform field quality-control testing.

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with 
subsequent earthwork only after test results for previously completed work comply with requirements.

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed to verify 
design bearing capacities.  Subsequent verification and approval of other footing subgrades may be based 
on a visual comparison of subgrade with tested subgrade when approved by Architect.
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D. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, 
ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following locations and 
frequencies:

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at least 
1 test for every 2000 sq. ft. (186 sq. m) or less of paved area or building slab, but in no case fewer 
than 3 tests.

2. Foundation Wall Backfill:  At each compacted backfill layer, at least 1 test for each 100 feet (30 
m) or less of wall length, but no fewer than 2 tests.

E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction 
specified, scarify and moisten or aerate, or remove and replace soil to depth required; recompact and 
retest until specified compaction is obtained.

3.14 PROTECTION

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of 
trash and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces 
become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations 
or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with 
additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and 
eliminate evidence of restoration to greatest extent possible.

3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, trash, and 
debris, and legally dispose of it off Owner's property.

B. Disposal:  Transport surplus satisfactory soil to designated storage areas on Owner's property.  Stockpile 
or spread soil as directed by Architect.

1. Remove waste material, including unsatisfactory soil, trash, and debris, and legally dispose of it 
off Owner's property.

END OF SECTION 02300
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SECTION 03301 - CAST-IN-PLACE CONCRETE (LIMITED 
APPLICATIONS)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies cast-in-place concrete, including reinforcement, concrete materials, mixture design, 
placement procedures, and finishes, for noncritical applications of concrete and for projects using small 
quantities of concrete.

B. Related Sections include the following:

1. Division 2 Section "Earthwork" for drainage fill under slabs-on-grade.
2. Division 2 Section "Cement Concrete Pavement" for concrete pavement and walks.
3. Division 2 Section "Decorative Cement Concrete Pavement" for decorative concrete pavement 

and walks.
4. Division 3 Section "Cast-in-Place Architectural Concrete" for general building applications of 

specially finished formed concrete.

1.3 SUBMITTALS

A. General:  In addition to the following, comply with submittal requirements in ACI 301.

B. Product Data:  For each type of product indicated.

C. Design Mixtures:  For each concrete mixture.

1.4 QUALITY ASSURANCE

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products and 
that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

B. Source Limitations:  Obtain each type of cement of the same brand from the same manufacturer's plant, 
obtain aggregate from one source, and obtain admixtures through one source from a single manufacturer.

C. Comply with ACI 301, "Specification for Structural Concrete," including the following sections, unless 
modified by requirements in the Contract Documents:

1. "General Requirements."
2. "Formwork and Formwork Accessories."
3. "Reinforcement and Reinforcement Supports."
4. "Concrete Mixtures."
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5. "Handling, Placing, and Constructing."

D. Comply with ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."

PART 2 - PRODUCTS

2.1 FORMWORK

A. Furnish formwork and formwork accessories according to ACI 301.

2.2 STEEL REINFORCEMENT

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

2.3 CONCRETE MATERIALS

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and source 
throughout Project:

1. Portland Cement:  ASTM C 150, Type I/II.

a. Fly Ash:  ASTM C 618, Class F.

B. Normal-Weight Aggregate:  ASTM C 33, graded, ¾ inch nominal maximum aggregate size.

C. Water:  ASTM C 94/C 94M; potable.

D. Synthetic Fiber:  Monofilament or fibrillated polypropylene fibers engineered and designed for use in 
concrete pavement, complying with ASTM C 1116, Type III, 1/2 to 1-1/2 inches long.

2.4 ADMIXTURES

A. Air-Entraining Admixture:  ASTM C 260.

2.5 RELATED MATERIALS

A. Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber, or ASTM D 1752, 2 X 4 Redwood, 
cork or self-expanding cork. Match existing.

2.6 CURING MATERIALS

A. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B.

2.7 CONCRETE MIXTURES

A. Comply with ACI 301 requirements for concrete mixtures.
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B. Normal-Weight Concrete:  Prepare design mixes, proportioned according to ACI 301, as follows:

1. Minimum Compressive Strength:  See Structural Notes.
2. Maximum Water-Cementitious Materials Ratio:  0.50.
3. Slump Limit:  4 inches, plus or minus 1 inch.
4. Air Content:  Maintain within range permitted by ACI 301.  Do not allow air content of floor slabs 

to receive troweled finishes to exceed 3 percent.

C. Synthetic Fiber:  Uniformly disperse in concrete mix at manufacturer's recommended rate but not less 
than a rate of 1.0 lb/cu. yd..

2.8 CONCRETE MIXING

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M, and 
furnish batch ticket information.

1. When air temperature is above 90 deg F, reduce mixing and delivery time to 60 minutes.

PART 3 - EXECUTION

3.1 FORMWORK

A. Design, construct, erect, brace, and maintain formwork according to ACI 301.

3.2 STEEL REINFORCEMENT

A. Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting 
reinforcement.

3.3 JOINTS

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete.

B. Construction Joints:  Locate and install so strength and appearance of concrete are not impaired, at 
locations indicated or as approved by Architect.

C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning concrete into 
areas as indicated.  Construct contraction joints for a depth equal to at least one-fourth of concrete 
thickness, as follows:

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each edge 
of joint with groover tool to a radius of 1/8 inch.  Repeat grooving of contraction joints after 
applying surface finishes.  Eliminate groover marks on concrete surfaces.

D. Isolation Joints:  Install joint-filler strips at junctions with slabs-on-grade and vertical surfaces, such as 
column pedestals, foundation walls, grade beams, and other locations, as indicated.

1. Extend joint fillers full width and depth of joint, terminating flush with finished concrete surface, 
unless otherwise indicated.
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3.4 CONCRETE PLACEMENT

A. Comply with ACI 301 for measuring, batching, mixing, transporting, and placing concrete.

B. Before test sampling and placing concrete, water may be added at Project site, subject to limitations of 
ACI 301.

C. Do not add water to concrete during delivery, at Project site, or during placement.

D. Consolidate concrete with mechanical vibrating equipment.

3.5 FINISHING FORMED SURFACES

A. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces adjacent 
to formed surfaces, strike off smooth and finish with a texture matching adjacent formed surfaces.  
Continue final surface treatment of formed surfaces uniformly across adjacent unformed surfaces, unless 
otherwise indicated.

3.6 FINISHING UNFORMED SURFACES

A. General:  Comply with ACI 302.1R for screeding, restraightening, and finishing operations for concrete 
surfaces.  Do not wet concrete surfaces.

B. Screed surfaces with a straightedge and strike off.  Begin initial floating using bull floats or darbies to 
form a uniform and open-textured surface plane before excess moisture or bleedwater appears on surface.

1. Do not further disturb surfaces before starting finishing operations.

C. Nonslip Broom Finish:  Apply a nonslip broom finish to surfaces indicated and to exterior concrete 
platforms, steps, and ramps.  Immediately after float finishing, slightly roughen trafficked surface by 
brooming with fiber-bristle broom perpendicular to main traffic route.

3.7 CONCRETE PROTECTING AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  
Comply with ACI 306.1 for cold-weather protection and with ACI 301 for hot-weather protection during 
curing.

B. Begin curing after finishing concrete but not before free water has disappeared from concrete surface.

C. Curing Methods:  Cure formed and unformed concrete for at least seven days by one or a combination of 
the following methods:

1. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according 
to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall within three hours 
after initial application.  Maintain continuity of coating and repair damage during curing period.

3.8 FIELD QUALITY CONTROL
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A. Testing Agency:  Owner will engage a qualified independent testing and inspecting agency to sample 
materials, perform tests, and submit test reports during concrete placement according to requirements 
specified in this Article.

B. Tests:  Perform according to ACI 301.

1. Testing Frequency:  One composite sample shall be obtained for each day's pour of each concrete 
mix exceeding 5 cu. yd. but less than 25 cu. yd., plus one set for each additional 50 cu. yd. or 
fraction thereof.

2. Testing Frequency:  One composite sample shall be obtained for each 100 cu. yd. or fraction 
thereof of each concrete mix placed each day.

3.9 REPAIRS

A. Remove and replace concrete that does not comply with requirements in this Section.

END OF SECTION 03301
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SECTION 04901 - CLAY MASONRY CLEANING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes cleaning of brick as follows:

1. Cleaning exposed clay masonry surfaces.

1.2 DEFINITIONS

A. Medium-Pressure Spray:  2750 to 5500 kPa; 0.25 to 0.4 L/s.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.  Include recommendations for application 
and use.

B. Samples:  For each exposed material required for replacing or repairing existing materials.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply for 
product selection:

1. Available Products:  Subject to compliance with requirements, products that may be 
incorporated into the Work include, but are not limited to, the products specified.

2.2 PAINT REMOVERS

A. Covered or Skin-Forming Alkaline Paint Remover:  Manufacturer's standard covered or skin-
forming alkaline formulation.

1. Products:

a. American Building Restoration Products, Inc.; Grip 'N Strip 800 F.A.
b. Diedrich Technologies Inc.; 404 Rip-Strip.
c. Dumond Chemicals, Inc.; Peel Away 1 System.
d. ProSoCo; Enviro Strip #2.
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B. Solvent-Type Paint Remover:  Manufacturer's standard water-rinsable, solvent-type gel 
formulation.

1. Products:

a. American Building Restoration Products, Inc.; No. 3 Grip 'N Strip.
b. Diedrich Technologies Inc.; 505 Special Coatings Stripper.
c. Dominion Restoration, Inc.; Dominion Multi-Layer Paint & Graffiti Remover.
d. Dumond Chemicals, Inc.; Peel Away 2.
e. Hydrochemical Techniques, Inc.; Hydroclean Solvent Paint Remover (HT-300).
f. Price Research, Ltd.; Price Strip-All.
g. ProSoCo; Sure Klean Fast Acting Paint Stripper.

C. Low-Odor, Solvent-Type Paint Remover:  Manufacturer's standard low-odor, water-rinsable 
solvent-type gel formulation, containing no methanol or methylene chloride.

1. Products:

a. American Building Restoration Products, Inc.; 800 No Lye Grip 'N Strip, Super 
Bio Strip Gel or Super Bio Strip Paste.

b. Dumond Chemicals, Inc.; Peel Away 6.
c. ProSoCo; Enviro Klean NMC.

2.3 CLEANING MATERIALS

A. Water for Cleaning:  Potable.

B. Hot Water:  Heat water to a temperature of 60 to 71 deg C.

C. Job-Mixed Detergent Solution:  Solution prepared by mixing 0.5 L of tetrasodium 
polyphosphate (TSPP), of laundry detergent, and of hot water for every  of solution required.

D. Job-Mixed Mold, Mildew, and Algae Remover:  Solution prepared by mixing of tetrasodium 
polyphosphate (TSPP), of 5 percent sodium hypochlorite (bleach), and of hot water for every  of 
solution required.

E. Nonacidic Gel Cleaner:  Manufacturer's standard gel formulation, with pH between 6 and 9, that 
contains detergents and chelating agents and is specifically formulated for cleaning masonry 
surfaces.

1. Products:

a. Price Research, Ltd.; Price Marble Cleaner-Gel.
b. ProSoCo; Sure Klean 942 Masonry Cleaner.

F. Nonacidic Liquid Cleaner:  Manufacturer's standard mildly alkaline liquid cleaner formulated 
for removing organic soiling from polished stone, brick, aluminum, plastics, and wood.

1. Products:

a. Dominion Restoration, Inc.; Bio-Cleanse.
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b. Dumond Chemicals, Inc.; Safe n' Easy Architectural Cleaner/Restorer.
c. Price Research, Ltd.; Price Non-Acid Masonry Cleaner.
d. ProSoCo; Enviro Klean Restoration Cleaner.

G. Mild Acidic Cleaner:  Manufacturer's standard mildly acidic cleaner containing no hydrochloric, 
hydrofluoric, or sulfuric acid; or chlorine bleaches.

1. Products:

a. Diedrich Technologies Inc.; Envirorestore 100.
b. Dominion Restoration, Inc.; DR-60 Stone and Masonry Cleaner.
c. Dumond Chemicals, Inc.; Safe n' Easy Heavy Duty Restoration Cleaner.
d. ProSoCo; Sure Klean Light-Duty Restoration Cleaner.

H. Two-Part Chemical Cleaner:  Manufacturer's standard system consisting of alkaline prewash 
cleaner and acidic afterwash cleaner that does not contain hydrofluoric acid.

1. Products:

a. ProSoCo; Sure Klean 766 Limestone & Masonry Prewash and Afterwash.

2.4 MISCELLANEOUS MATERIALS

A. Masonry Patching Compound:  Factory-mixed cementitious product that is custom 
manufactured for patching masonry, is vapor- and water permeable, exhibits low shrinkage, and 
develops high bond strength to all types of masonry.

1. Formulate patching compound to match masonry units being patched.
2. Products:

a. Cathedral Stone Products, Inc.; Jahn Restoration Mortar.
b. Edison Coatings, Inc.; Custom System 45.

PART 3 - EXECUTION

3.1 PROTECTION

A. Protect persons, motor vehicles, surrounding surfaces of building being restored, building site, 
plants, and surrounding buildings from harm resulting from masonry restoration work.

B. Prevent chemical cleaning solutions from coming into contact with pedestrians, motor vehicles, 
landscaping, buildings, and other surfaces that could be harmed by such contact.

1. Cover adjacent surfaces with materials that resist chemical cleaners used unless chemical 
cleaners will not damage surfaces.  Use materials that contain only waterproof, UV-
resistant adhesives.  When no longer needed, promptly remove masking to prevent 
adhesive staining.

2. Keep wall wet below area being cleaned to prevent streaking from runoff.
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3.2 MASONRY REMOVAL, REPLACEMENT, AND PATCHING

A. At locations indicated, remove masonry units that are damaged, spalled, or deteriorated.  
Carefully demolish or remove entire units from joint to joint, without damaging surrounding 
masonry, in a manner that permits replacement with full-size units.

B. Support and protect remaining masonry that surrounds removal area.  Maintain flashing, 
reinforcement, lintels, and adjoining construction in an undamaged condition.

C. Remove in an undamaged condition as many whole bricks as possible.

1. Remove mortar, loose particles, and soil from brick by cleaning with hand chisels, 
brushes, and water.

D. Clean bricks surrounding removal areas by removing mortar, dust, and loose particles.

E. Brick Replacement:

1. Install replacement brick into bonding and coursing pattern of existing brick.  If cutting is 
required, use a motor-driven saw to cut masonry with clean, sharp, unchipped edges.

2. Lay brick with completely filled bed, head, and collar joints.  Butter ends with sufficient 
mortar to fill head joints and shove into place.  Wet both replacement and surrounding 
bricks that have ASTM C 67 initial rates of absorption (suction) of more than.  Maintain 
joint width to match existing joints.

a. Tool exposed mortar joints to match joints of surrounding existing brickwork.

3.3 CLEANING

A. Proceed with cleaning in an orderly manner; work from top to bottom of each scaffold width 
and from one end of each elevation to the other.

B. Use only those cleaning methods indicated for each masonry material and location.

1. Do not use wire brushes.
2. Use spray equipment that provides controlled application at volume and pressure 

indicated, measured at spray tip.
3. For chemical cleaner spray application, use low-pressure tank or chemical pump suitable 

for chemical cleaner indicated, equipped with cone-shaped spray tip.
4. For water spray application, use fan-shaped spray tip that disperses water at an angle of 

25 to 50 degrees.

C. Removing Plant Growth:  Completely remove plant, moss, and shrub growth from masonry 
surfaces.  Carefully remove plants, creepers, and vegetation by cutting at roots and allowing to 
dry as long as possible before removal.  Remove loose soil and debris from open masonry joints 
to whatever depth they occur.

D. Chemical Cleaner Application Methods:  Apply chemical cleaners to masonry surfaces to 
comply with chemical cleaner manufacturer's written instructions; use brush or spray 
application methods, at Contractor's option.  Do not spray apply at pressures exceeding.  Do not 
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allow chemicals to remain on surface for periods longer than those indicated or recommended 
by manufacturer.

E. Paint Removal with Covered or Skin-Forming Alkaline Paint Remover:

1. Apply paint remover to dry, painted masonry.
2. Apply cover, if required by manufacturer, per manufacturer's written instructions.
3. Allow paint remover to remain on surface for period recommended by manufacturer.
4. Scrape off paint and remover and collect for disposal.
5. Rinse with cold water applied by low-pressure spray.
6. Apply acidic cleaner, while surface is still wet, using low-pressure spray or soft-fiber 

brush.  Let cleaner remain on surface for period recommended by chemical cleaner 
manufacturer.

7. Rinse with cold water applied by low-pressure spray.

F. Paint Removal with Solvent-Type Paint Remover:

1. Apply thick coating of paint remover with brush or deep-nap roller.
2. Allow paint remover to remain on surface for period recommended by manufacturer.  

Agitate periodically with stiff-fiber brush.
3. Rinse with cold water applied by low-pressure spray.

G. Detergent Cleaning:  Use for brick.

1. Wet masonry with cold hot water applied by low-pressure spray.
2. Scrub masonry with detergent solution using medium-soft brushes until soil is thoroughly 

dislodged and can be removed by rinsing.
3. Rinse with cold water applied by low-pressure spray.

H. Mold, Mildew, and Algae Removal:

1. Wet masonry with cold water applied by low-pressure spray.
2. Apply mold, mildew, and algae remover by brush or low-pressure spray.
3. Scrub masonry with medium-soft brushes until mold, mildew, and algae are thoroughly 

dislodged and can be removed by rinsing.
4. Rinse with cold water applied by low-pressure spray.

I. Nonacidic Gel Chemical Cleaning:  Use for brick.

1. Wet masonry with cold water applied by low-pressure spray.
2. Apply nonacidic gel cleaner in thickness by brush, working into joints and crevices.  

Apply quickly and do not brush out excessively so area will be uniformly covered with 
fresh cleaner and dwell time will be uniform throughout area being cleaned.

3. Let cleaner remain on surface for period recommended by manufacturer.
4. Remove bulk of nonacidic gel cleaner by squeegeeing into containers for disposal.
5. Rinse with cold water applied by low-pressure spray.

J. Nonacidic Liquid Chemical Cleaning:

1. Brick:  Use nonacidic liquid cleaner.
2. Wet masonry with cold water applied by low-pressure spray.
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3. Apply cleaner to masonry in two applications by brush or low-pressure spray.  Let 
cleaner remain on surface for period recommended by chemical cleaner manufacturer.

4. Rinse with cold water applied by low-pressure spray

3.4 FINAL CLEANING

A. After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar 
and foreign matter; use wood scrapers, stiff-nylon or -fiber brushes, and clean water, spray 
applied at low pressure.

1. Do not use metal scrapers or brushes.
2. Do not use acidic or alkaline cleaners.

END OF SECTION 04901
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SECTION 05120 - STRUCTURAL STEEL

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Structural steel.
2. Grout.

B. Related Sections include the following:

1. Division 1 Section "Quality Requirements" for independent testing agency procedures and 
administrative requirements.

2. Division 5 Section "Steel Deck" for field installation of shear connectors.
3. Division 5 Section "Metal Fabrications" for other metal items not defined as structural steel.
4. Division 9 painting Sections for surface preparation and priming requirements.

1.3 DEFINITIONS

A. Structural Steel:  Elements of structural-steel frame, as classified by AISC's "Code of Standard Practice 
for Steel Buildings and Bridges," that support design loads.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Shop Drawings:  Show fabrication of structural-steel components.

1. Include details of cuts, connections, splices, camber, holes, and other pertinent data.
2. Include embedment drawings.
3. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, and show 

size, length, and type of each weld.
4. Indicate type, size, and length of bolts, distinguishing between shop and field bolts.  Identify 

pretensioned and slip-critical high-strength bolted connections.

C. Welding certificates.

1.5 QUALITY ASSURANCE
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A. Installer Qualifications:  A qualified installer who participates in the AISC Quality Certification Program 
and is designated an AISC-Certified Erector, Category CSE.

B. Welding:  Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code--Steel."

C. Comply with applicable provisions of the following specifications and documents:

1. AISC's "Code of Standard Practice for Steel Buildings and Bridges."
2. AISC's "Seismic Provisions for Structural Steel Buildings" and "Supplement No. 2."
3. AISC's "Specification for the Design of Steel Hollow Structural Sections."

1.6 DELIVERY, STORAGE, AND HANDLING

A. Store materials to permit easy access for inspection and identification.  Keep steel members off ground 
and spaced by using pallets, dunnage, or other supports and spacers.  Protect steel members and packaged 
materials from erosion and deterioration.

1. Store fasteners in a protected place.  Clean and relubricate bolts and nuts that become dry or rusty 
before use.

2. Do not store materials on structure in a manner that might cause distortion, damage, or overload to 
members or supporting structures.  Repair or replace damaged materials or structures as directed.

1.7 COORDINATION

A. Furnish anchorage items to be embedded in or attached to other construction without delaying the Work.  
Provide setting diagrams, sheet metal templates, instructions, and directions for installation.

PART 2 - PRODUCTS

2.1 STRUCTURAL-STEEL MATERIALS

A. Channels, Angles, M, S-Shapes:  ASTM A 36/A 36M.

B. Plate and Bar:  ASTM A 36/A 36M.

C. Welding Electrodes:  Comply with AWS requirements.

2.2 BOLTS, CONNECTORS, AND ANCHORS

A. High-Strength Bolts, Nuts, and Washers:  ASTM A 325 (ASTM A 325M), Type 1, heavy hex steel 
structural bolts; ASTM A 563 (ASTM A 563M) heavy hex carbon-steel nuts; and ASTM F 436
(ASTM F 436M) hardened carbon-steel washers.

1. Finish: Hot-dip zinc coating, ASTM A 153/A 153M, Class C.

B. Eye Bolts and Nuts:  ASTM A 108, Grade 1030, cold-finished carbon steel.

2.3 PRIMER
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A. Primer:  Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer.

B. Galvanizing Repair Paint:  MPI#18, MPI#19, or SSPC-Paint 20.

2.4 GROUT

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic aggregate grout, 
noncorrosive, nonstaining, mixed with water to consistency suitable for application and a 30-minute 
working time.

2.5 FABRICATION

A. Structural Steel:  Fabricate and assemble in shop to greatest extent possible.  Fabricate according to 
AISC's "Code of Standard Practice for Steel Buildings and Bridges" and AISC's "Specification for 
Structural Steel Buildings--Allowable Stress Design and Plastic Design."

1. Camber structural-steel members where indicated.
2. Identify high-strength structural steel according to ASTM A 6/ A 6M and maintain markings until 

structural steel has been erected.
3. Mark and match-mark materials for field assembly.
4. Complete structural-steel assemblies, including welding of units, before starting shop-priming 

operations.

B. Thermal Cutting:  Perform thermal cutting by machine to greatest extent possible.

1. Plane thermally cut edges to be welded to comply with requirements in AWS D1.1.

C. Bolt Holes:  Cut, drill, or punch standard bolt holes perpendicular to metal surfaces.

D. Finishing:  Accurately finish ends of columns and other members transmitting bearing loads.

E. Holes:  Provide holes required for securing other work to structural steel and for passage of other work 
through steel framing members.

1. Cut, drill, or punch holes perpendicular to steel surfaces. Do not thermally cut bolt holes or 
enlarge holes by burning.

2. Base-Plate Holes:  Cut, drill, mechanically thermal cut, or punch holes perpendicular to steel 
surfaces.

3. Weld threaded nuts to framing and other specialty items indicated to receive other work.

2.6 SHOP CONNECTIONS

A. Weld Connections:  Comply with AWS D1.1 for welding procedure specifications, tolerances, 
appearance, and quality of welds and for methods used in correcting welding work.

1. Assemble and weld built-up sections by methods that will maintain true alignment of axes without 
exceeding tolerances of AISC's "Code of Standard Practice for Steel Buildings and Bridges" for 
mill material.

2.7 SHOP PRIMING
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A. Shop prime steel surfaces except the following:

1. Surfaces embedded in concrete or mortar.  Extend priming of partially embedded members to a 
depth of 2 inches (50 mm).

2. Surfaces to be field welded.
3. Surfaces to be high-strength bolted with slip-critical connections.
4. Surfaces to receive sprayed fire-resistive materials.
5. Galvanized surfaces.

B. Painting:  Apply a 1-coat, nonasphaltic primer complying with SSPC-PS Guide 7.00, "Painting System 
Guide 7.00:  Guide for Selecting One-Coat Shop Painting Systems," to provide a dry film thickness of not 
less than 1.5 mils (0.038 mm).

2.8 GALVANIZING

A. Hot-Dip Galvanized Finish:  Apply zinc coating by the hot-dip process to structural steel according to 
ASTM A 123/ A 123M.

1. Fill vent holes and grind smooth after galvanizing.

2.9 SOURCE QUALITY CONTROL

A. Owner will engage an independent testing and inspecting agency to perform shop tests and inspections 
and prepare test reports.

1. Provide testing agency with access to places where structural-steel work is being fabricated or 
produced to perform tests and inspections.

B. Correct deficiencies in Work that test reports and inspections indicate does not comply with the Contract 
Documents.

C. Welded Connections:  In addition to visual inspection, shop-welded connections will be tested and 
inspected according to AWS D1.1 and the following inspection procedures, at testing agency's option:

1. Liquid Penetrant Inspection:  ASTM E 165.
2. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on finished weld.  Cracks 

or zones of incomplete fusion or penetration will not be accepted.
3. Ultrasonic Inspection: ASTM E 164.
4. Radiographic Inspection:  ASTM E 94.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify elevations of concrete- and masonry-bearing surfaces and locations of anchor rods, bearing plates, 
and other embedments, with steel erector present, for compliance with requirements.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION
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A. Provide temporary shores, guys, braces, and other supports during erection to keep structural steel secure, 
plumb, and in alignment against temporary construction loads and loads equal in intensity to design loads.  
Remove temporary supports when permanent structural steel, connections, and bracing are in place, 
unless otherwise indicated.

1. Do not remove temporary shoring supporting composite deck construction until cast-in-place 
concrete has attained its design compressive strength.

3.3 ERECTION

A. Set structural steel accurately in locations and to elevations indicated and according to AISC's "Code of 
Standard Practice for Steel Buildings and Bridges" and "Specification for Structural Steel Buildings--
Allowable Stress Design and Plastic Design."

B. Base and Bearing Plates:  Clean concrete- and masonry-bearing surfaces of bond-reducing materials, and 
roughen surfaces prior to setting base and bearing plates.  Clean bottom surface of base and bearing
plates.

1. Set base and bearing plates for structural members on wedges, shims, or setting nuts as required.
2. Weld plate washers to top of base plate.
3. Snug-tighten anchor rods after supported members have been positioned and plumbed.  Do not 

remove wedges or shims but, if protruding, cut off flush with edge of base or bearing plate before 
packing with grout.

4. Promptly pack grout solidly between bearing surfaces and base or bearing plates so no voids 
remain.  Neatly finish exposed surfaces; protect grout and allow to cure. Comply with 
manufacturer's written installation instructions for shrinkage-resistant grouts.

C. Maintain erection tolerances of structural steel within AISC's "Code of Standard Practice for Steel 
Buildings and Bridges."

D. Align and adjust various members forming part of complete frame or structure before permanently 
fastening.  Before assembly, clean bearing surfaces and other surfaces that will be in permanent contact 
with members.  Perform necessary adjustments to compensate for discrepancies in elevations and 
alignment.

1. Level and plumb individual members of structure.
2. Make allowances for difference between temperature at time of erection and mean temperature 

when structure is completed and in service.

E. Splice members only where indicated.

F. Do not use thermal cutting during erection.

G. Do not enlarge unfair holes in members by burning or using drift pins.  Ream holes that must be enlarged 
to admit bolts.

3.4 FIELD CONNECTIONS

A. Weld Connections:  Comply with AWS D1.1 for welding procedure specifications, tolerances, 
appearance, and quality of welds and for methods used in correcting welding work.

1. Comply with AISC's "Code of Standard Practice for Steel Buildings and Bridges" and 
"Specification for Structural Steel Buildings--Allowable Stress Design and Plastic Design" for 
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bearing, adequacy of temporary connections, alignment, and removal of paint on surfaces adjacent 
to field welds.

2. Assemble and weld built-up sections by methods that will maintain true alignment of axes without 
exceeding tolerances of AISC's "Code of Standard Practice for Steel Buildings and Bridges" for 
mill material.

3.5 FIELD QUALITY CONTROL

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting agency to inspect 
field welds.

B. Bolted Connections:  Shop-bolted connections will be tested and inspected according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts."

C. Welded Connections:  Field welds will be visually inspected according to AWS D1.1.

1. In addition to visual inspection, field welds will be tested according to AWS D1.1 and the 
following inspection procedures, at testing agency's option:

a. Liquid Penetrant Inspection:  ASTM E 165.
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on finished weld.  

Cracks or zones of incomplete fusion or penetration will not be accepted.
c. Ultrasonic Inspection:  ASTM E 164.
d. Radiographic Inspection:  ASTM E 94.

D. Correct deficiencies in Work that test reports and inspections indicate does not comply with the Contract 
Documents.

3.6 REPAIRS AND PROTECTION

A. Repair damaged galvanized coatings on galvanized items with galvanized repair paint according to 
ASTM A 780 and manufacturer's written instructions.

B. Touchup Painting:  After installation, promptly clean, prepare, and prime or reprime field connections, 
rust spots, and abraded surfaces of prime-painted joists and accessories, bearing plates, and abutting 
structural steel.

1. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-SP 3 power-tool cleaning.
2. Apply a compatible primer of same type as shop primer used on adjacent surfaces.

C. Touchup Painting:  Cleaning and touchup painting are specified in Division 9 painting Sections.

END OF SECTION 05120
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SECTION 05310 - STEEL DECK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Roof deck.

B. Related Sections include the following:

1. Division 5 Section "Structural Steel" for shop- and field-welded shear connectors.
2. Division 5 Section "Metal Fabrications" for framing deck openings with miscellaneous steel 

shapes.
3. Division 9 painting Sections for repair painting of primed deck.

1.3 SUBMITTALS

A. Product Data:  For each type of deck, accessory, and product indicated.

B. Shop Drawings:  Show layout and types of deck panels, anchorage details, reinforcing channels, pans, cut 
deck openings, special jointing, accessories, and attachments to other construction.

C. Welding certificates.

1.4 QUALITY ASSURANCE

A. Welding:  Qualify procedures and personnel according to AWS D1.3, "Structural Welding Code - Sheet 
Steel."

B. AISI Specifications:  Comply with calculated structural characteristics of steel deck according to AISI's 
"North American Specification for the Design of Cold-Formed Steel Structural Members."

C. FMG Listing:  Provide steel roof deck evaluated by FMG and listed in its "Approval Guide, Building 
Materials" for Class 1 fire rating and Class 1-90 windstorm ratings.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Protect steel deck from corrosion, deformation, and other damage during delivery, storage, and handling.
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B. Stack steel deck on platforms or pallets and slope to provide drainage.  Protect with a waterproof 
covering and ventilate to avoid condensation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, the following:

1. Steel Deck:

a. ASC Profiles, Inc.
b. Canam Steel Corp.;The Canam Manac Group.
c. Consolidated Systems, Inc.
d. DACS, Inc.
e. D-Mac Industries Inc.
f. Epic Metals Corporation.
g. Marlyn Steel Decks, Inc.
h. New Millennium Building Systems, LLC.
i. Nucor Corp.; Vulcraft Division.
j. Roof Deck, Inc.
k. United Steel Deck, Inc.
l. Valley Joist; Division of EBSCO Industries, Inc.
m. Verco Manufacturing Co.
n. Wheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel Corporation.

2.2 ROOF DECK

A. Steel Roof Deck:  Fabricate panels, without top-flange stiffening grooves, to comply with "SDI 
Specifications and Commentary for Steel Roof Deck," in SDI Publication No. 30, and with the following:

1. Galvanized and Shop-Primed Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 33, 
G60 zinc coating; cleaned, pretreated, and primed with manufacturer's standard baked-on, rust-
inhibitive primer.

a. Color:  White.

2. Deck Profile:  As indicated.
3. Profile Depth:  As indicated.
4. Design Uncoated-Steel Thickness:  As indicated.
5. Span Condition:  As indicated.
6. Side Laps:  Overlapped or interlocking seam at Contractor's option.

2.3 ACCESSORIES

A. General:  Provide manufacturer's standard accessory materials for deck that comply with requirements 
indicated.

B. Mechanical Fasteners:  Corrosion-resistant, low-velocity, power-actuated or pneumatically driven carbon-
steel fasteners; or self-drilling, self-threading screws.
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C. Flexible Closure Strips:  Vulcanized, closed-cell, synthetic rubber.

D. Miscellaneous Sheet Metal Deck Accessories:  Steel sheet, minimum yield strength of 33,000 psi, not less 
than 0.0359-inch design uncoated thickness, of same material and finish as deck; of profile indicated or 
required for application.

E. Repair Paint:  Manufacturer's standard rust-inhibitive primer of same color as primer.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine supporting frame and field conditions for compliance with requirements for installation 
tolerances and other conditions affecting performance.

3.2 INSTALLATION, GENERAL

A. Install deck panels and accessories according to applicable specifications and commentary in SDI 
Publication No. 30, manufacturer's written instructions, and requirements in this Section.

B. Install temporary shoring before placing deck panels, if required to meet deflection limitations.

C. Locate deck bundles to prevent overloading of supporting members.

D. Place deck panels on supporting frame and adjust to final position with ends accurately aligned and 
bearing on supporting frame before being permanently fastened.  Do not stretch or contract side-lap 
interlocks.

E. Place deck panels flat and square and fasten to supporting frame without warp or deflection.

F. Cut and neatly fit deck panels and accessories around openings and other work projecting through or 
adjacent to deck.

G. Provide additional reinforcement and closure pieces at openings as required for strength, continuity of 
deck, and support of other work.

H. Comply with AWS requirements and procedures for manual shielded metal arc welding, appearance and 
quality of welds, and methods used for correcting welding work.

I. Mechanical fasteners may be used in lieu of welding to fasten deck.  Locate mechanical fasteners and 
install according to deck manufacturer's written instructions.

3.3 ROOF-DECK INSTALLATION

A. Fasten roof-deck panels to steel supporting members by arc spot (puddle) welds of the surface diameter 
indicated or arc seam welds with an equal perimeter that is not less than 1-1/2 inches long, and as 
follows:

1. Weld Diameter: 3/4 inch, nominal.
2. Weld Spacing:  Weld edge and interior ribs of deck units with a minimum of two welds per deck 

unit at each support.  Space welds as indicated.
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B. Side-Lap and Perimeter Edge Fastening:  as indicated.

1. Fasten with a minimum of 1-1/2-inch- long welds.

C. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 1-1/2 inches, with 
end joints as follows:

1. End Joints:  as indicated..

D. Miscellaneous Roof-Deck Accessories:  Install ridge and valley plates, finish strips, end closures, and 
reinforcing channels according to deck manufacturer's written instructions.  Weld or mechanically fasten
to substrate to provide a complete deck installation.

1. Weld cover plates at changes in direction of roof-deck panels, unless otherwise indicated.

E. Flexible Closure Strips:  Install flexible closure strips over partitions, walls, and where indicated.  Install 
with adhesive according to manufacturer's written instructions to ensure complete closure.

3.4 REPAIRS AND PROTECTION

A. Repair Painting:  Wire brush and clean rust spots, welds, and abraded areas on both surfaces of prime-
painted deck immediately after installation, and apply repair paint.

1. Apply repair paint, of same color as adjacent shop-primed deck, to bottom surfaces of deck 
exposed to view.

2. Wire brushing, cleaning, and repair painting of bottom deck surfaces are included in Division 9 
Section.

B. Repair Painting:  Wire brushing, cleaning, and repair painting of rust spots, welds, and abraded areas of 
both deck surfaces are included in Division 9 Section.

C. Provide final protection and maintain conditions to ensure that steel deck is without damage or 
deterioration at time of Substantial Completion.

END OF SECTION 05310
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SECTION 06201 - EXTERIOR FINISH CARPENTRY – WOOD SEATS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Exterior lumber bench slats.

1.3 DEFINITIONS

A. Lumber grading agencies, and the abbreviations used to reference them, include the following:

1. RIS:  Redwood Inspection Service.

1.4 SUBMITTALS

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials, 
dimensions, profiles, textures, and colors and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate type of 
preservative used and net amount of preservative retained.  Include chemical treatment 
manufacturer's written instructions for finishing treated material.

2. For products receiving a waterborne treatment, include statement that moisture content of treated 
materials was reduced to levels specified before shipment to Project site.

B. Samples for Verification:

1. For each species and cut of lumber and panel products, with 1/2 of exposed surface finished; 50 
sq. in. (300 sq. cm) for lumber and 8 by 10 inches (200 by 250 mm) for panels.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Protect materials against weather and contact with damp or wet surfaces.  Stack lumber, plywood, and 
other panels flat with spacers between each bundle to provide air circulation.  Provide for air circulation 
within and around stacks and under temporary coverings.

1.6 PROJECT CONDITIONS
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A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions 
permit work to be performed and at least one coat of specified finish can be applied without exposure to 
rain, snow, or dampness.

B. Do not install finish carpentry materials that are wet, moisture damaged, or mold damaged.

1. Indications that materials are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape.

2. Indications that materials are mold damaged include, but are not limited to, fuzzy or splotchy 
surface contamination and discoloration.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Lumber:  DOC PS 20 and applicable grading rules of inspection agencies certified by ALSC's Board of 
Review.

1. Factory mark each piece of lumber with grade stamp of inspection agency indicating grade, 
species, moisture content at time of surfacing, and mill.

2. For exposed lumber, mark grade stamp on end or back of each piece, or omit grade stamp and 
provide certificates of grade compliance issued by inspection agency.

2.2 STANDING AND RUNNING TRIM

A. Lumber Trim for Clear Finish:

1. Species and Grade:  Redwood, Clear All Heart; RIS.
2. Maximum Moisture Content: 15 percent with at least 85 percent of shipment at 12 percent or less.
3. Finger Jointing:  Not allowed.
4. Face Surface:  Surfaced (smooth).

2.3 MISCELLANEOUS MATERIALS

A. Fasteners for Exterior Finish Carpentry:  Provide fasteners, in sufficient length to meet requirements

1. For redwood, provide stainless-steel fasteners.

2.4 FABRICATION

A. Ease edges of lumber less than 1 inch (25 mm) in nominal thickness to 1/16-inch (1.5-mm) radius and 
edges of lumber 1 inch (25 mm) or more in nominal thickness to 1/8-inch (3-mm) radius.

PART 3 - EXECUTION

3.1 EXAMINATION
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A. Examine substrates, with Installer present, for compliance with requirements for installation tolerances 
and other conditions affecting performance.

B. Examine finish carpentry materials before installation.  Reject materials that are wet, moisture damaged, 
and mold damaged.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean substrates of projections and substances detrimental to application.

B. Prime lumber to be painted, including both faces and edges.  Cut to required lengths and prime ends.  
Comply with requirements in Division 9 Section "Exterior Painting."

3.3 INSTALLATION, GENERAL

A. Do not use materials that are unsound, warped, improperly treated or finished, inadequately seasoned, or 
too small to fabricate with proper jointing arrangements.

1. Do not use manufactured units with defective surfaces, sizes, or patterns.

B. Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials.  Use concealed 
shims where necessary for alignment.

1. Scribe and cut exterior finish carpentry to fit adjoining work.  Refinish and seal cuts as 
recommended by manufacturer.

2. Install to tolerance of 1/8 inch in 96 inches (3 mm in 2438 mm) for level and plumb.  Install 
adjoining exterior finish carpentry with 1/32-inch (0.8-mm) maximum offset for flush installation 
and 1/16-inch (1.5-mm) maximum offset for reveal installation.

3. Coordinate exterior finish carpentry with materials and systems in or adjacent to it.  Provide 
cutouts for mechanical and electrical items that penetrate exterior finish carpentry.

3.4 ADJUSTING

A. Replace exterior finish carpentry that is damaged or does not comply with requirements.  Exterior finish 
carpentry may be repaired or refinished if work complies with requirements and shows no evidence of 
repair or refinishing. Adjust joinery for uniform appearance.

3.5 CLEANING

A. Clean exterior finish carpentry on exposed and semiexposed surfaces.  Touch up factory-applied finishes 
to restore damaged or soiled areas.

3.6 PROTECTION

A. Protect installed products from damage from weather and other causes during construction.

B. Remove and replace finish carpentry materials that are wet, moisture damaged, and mold damaged.
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1. Indications that materials are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape.

2. Indications that materials are mold damaged include, but are not limited to, fuzzy or splotchy 
surface contamination and discoloration.

END OF SECTION 06201
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SECTION 07411 - METAL ROOF PANELS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Factory-formed and field-assembled, standing-seam metal roof panels.

B. Related Sections include the following:

1. Division 5 Section "Steel Deck" for steel roof deck supporting metal roof panels.
2. Division 5 Section "Cold-Formed Metal Framing" for secondary support framing supporting metal 

roof panels.
3. Division 7 Section "Sheet Metal Flashing and Trim" for fasciae, flashings and other sheet metal 

work not part of metal roof panel assemblies.
4. Division 7 Section "Joint Sealants" for field-applied sealants not otherwise specified in this 

Section.

1.3 DEFINITIONS

A. Metal Roof Panel Assembly:  Metal roof panels, attachment system components, miscellaneous metal 
framing, thermal insulation, and accessories necessary for a complete weathertight roofing system.

B. Steel Sheet Thickness:  Minimum thickness of base metal without metallic coatings or painted finishes.

1.4 PERFORMANCE REQUIREMENTS

A. General:  Provide metal roof panel assemblies that comply with performance requirements specified as 
determined by testing manufacturers' standard assemblies similar to those indicated for this Project, by a 
qualified testing and inspecting agency.

B. Air Infiltration:  Air leakage through assembly of not more than 0.06 cfm/sq. ft. of roof area when tested 
according to ASTM E 1680 at the following test-pressure difference:

1. Test-Pressure Difference:  Negative 1.57 lbf/sq. ft..

C. Water Penetration:  No water penetration when tested according to ASTM E 331 at the following test-
pressure difference:

1. Test-Pressure Difference:  [2.86 lbf/sq. ft.].
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D. Water Absorption:  Maximum 1.0 percent absorption rate by volume when tested according to 
ASTM C 209.

E. Wind-Uplift Resistance:  Provide metal roof panel assemblies that comply with UL 580 for wind-uplift 
resistance class indicated.

F. FMG Listing:  Provide metal roof panels and component materials that comply with requirements in 
FMG 4471 as part of a panel roofing system and that are listed in FMG's "Approval Guide" for Class 1 or 
noncombustible construction, as applicable.  Identify materials with FMG markings.

1. Fire/Windstorm Classification:  Class 1A- 90.
2. Hail Resistance: SH.

G. Structural Performance:  Provide metal roof panel assemblies capable of withstanding the effects of 
gravity loads and the following loads and stresses within limits and under conditions indicated, based on 
testing according to ASTM E 330:

1. Wind Loads:  Determine loads based on the following minimum design wind pressures:

a. Uniform pressure of (as per local building code) lbf/sq. ft., acting inward or outward.
b. Uniform pressure as indicated on Drawings.

2. Snow Loads:  (as per local building code ) lbf/sq. ft..
3. Deflection Limits:  Engineer metal roof panel assemblies to withstand design loads with vertical 

deflections no greater than 1/240 of the span.

H. Seismic Performance:  Provide metal roof panel assemblies capable of withstanding the effects of 
earthquake motions determined according to ASCE 7, "Minimum Design Loads for Buildings and Other 
Structures":  Section 9, "Earthquake Loads."

I. Thermal Movements:  Provide metal roof panel assemblies that allow for thermal movements resulting 
from the following maximum change (range) in ambient and surface temperatures by preventing 
buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, 
and other detrimental effects.  Base engineering calculation on surface temperatures of materials due to 
both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material surfaces.

J. Thermal Performance:  Provide insulated metal roof panel assemblies with thermal-resistance value (R-
value) indicated when tested according to ASTM C 236 or ASTM C 518.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  An employer of workers trained and approved by manufacturer.

1. Installer's responsibilities include fabricating and installing metal roof panel assemblies and 
providing professional engineering services needed to assume engineering responsibility.

2. Engineering Responsibility:  Preparation of data for metal roof panels, including Shop Drawings, 
based on testing and engineering analysis of manufacturer's standard units in assemblies similar to 
those indicated for this Project.

B. Source Limitations:  Obtain each type of metal roof panels through one source from a single 
manufacturer.
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C. Product Options:  Drawings indicate size, profiles, and dimensional requirements of metal roof panels 
and are based on the specific system indicated.  Refer to Division 1 Section "Product Requirements."

1. Do not modify intended aesthetic effects, as judged solely by Architect, except with Architect's 
approval.  If modifications are proposed, submit comprehensive explanatory data to Architect for 
review.

2. Metal roof panels shall be identified with appropriate markings of applicable testing and 
inspecting agency.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver components, sheets, metal roof panels, and other manufactured items so as not to be damaged or 
deformed.  Package metal roof panels for protection during transportation and handling.

B. Unload, store, and erect metal roof panels in a manner to prevent bending, warping, twisting, and surface 
damage.

C. Stack metal roof panels on platforms or pallets, covered with suitable weathertight and ventilated 
covering.  Store metal roof panels to ensure dryness.  Do not store metal roof panels in contact with other 
materials that might cause staining, denting, or other surface damage.

D. Protect strippable protective covering on metal roof panels from exposure to sunlight and high humidity, 
except to extent necessary for period of metal roof panel installation.

1.7 PROJECT CONDITIONS

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions 
permit assembly of metal roof panels to be performed according to manufacturers' written instructions 
and warranty requirements.

B. Field Measurements:  Verify locations of roof framing and roof opening dimensions by field 
measurements before metal roof panel fabrication and indicate measurements on Shop Drawings.

1.8 COORDINATION

A. Coordinate metal panel roof assemblies with rain drainage work, flashing, trim, and construction of 
decks, parapets, walls, and other adjoining work to provide a leakproof, secure, and noncorrosive 
installation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply for product 
selection:

1. Available Products:  Subject to compliance with requirements, products that may be incorporated 
into the Work include, but are not limited to, the products specified.
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2.2 PANEL MATERIALS

A. Metallic-Coated Steel Sheet Prepainted with Coil Coating:  Steel sheet metallic coated by the hot-dip 
process and prepainted by the coil-coating process to comply with ASTM A 755/A 755M.

1. Aluminum-Zinc Alloy-Coated Steel Sheet:  ASTM A 792/A 792M, Class AZ50 coating 
designation, Grade 40; structural quality.

2. Surface:  Smooth, flat finish.
3. Exposed Finishes:  Apply the following coil coating, as specified or indicated on Drawings.

B. Panel Sealants:

1. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray polyisobutylene compound sealant tape 
with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 
inch wide and 1/8 inch thick.

2. Joint Sealant:  ASTM C 920; elastomeric polyurethane; of type, grade, class, and use 
classifications required to seal joints in metal roof panels and remain weathertight; and as 
recommended in writing by metal roof panel manufacturer.

3. Butyl-Rubber-Based, Solvent-Release Sealant:  ASTM C 1311.

2.3 UNDERLAYMENT MATERIALS

A. Self-Adhering, Polyethylene-Faced Sheet:  ASTM D 1970, 40 mils thick minimum, consisting of slip-
resisting polyethylene-film reinforcing and top surface laminated to SBS-modified asphalt adhesive, with 
release-paper backing; cold applied.

1. Available Products:

a. Carlisle Coatings & Waterproofing, Div. of Carlisle Companies Inc.; Dri-Start "A."
b. Grace, W. R. & Co.; Grace Ice and Water Shield.
c. Henry Company; Perma-Seal PE.
d. Johns Manville International, Inc.; Roof Defender.
e. NEI Advanced Composite Technology; AC Poly Ice and StormSeal.
f. Owens Corning; WeatherLock.
g. Polyguard Products, Inc.; Polyguard Deck Guard.
h. Protecto Wrap Company; Rainproof TM.

B. Slip Sheet:  Building paper, minimum 15 lb/100 sq. ft., rosin sized.

2.4 UNDERLAYMENT INSULATION BOARD

A. Perlite Board Insulation:  ASTM C 728; composed of expanded perlite, cellulosic fibers, binders, and 
waterproofing agents with top surface seal-coated.

1. Manufactures (use only insulation that preserves the Roofing Manufactures and Contractors 
Warranties)

a. Celotex Corporation.
b. GAF Materials Corporation.
c. Johns Manville International, Inc.

2.5 MISCELLANEOUS METAL FRAMING
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A. General:  Comply with ASTM C 754 for conditions indicated.

1. Steel Sheet Components:  Complying with ASTM C 645 requirements for metal and with 
ASTM A 653/A 653M, G40, hot-dip galvanized ASTM A 653/A 653M, G60, hot-dip galvanized
manufacturer's standard corrosion-resistant zinc coating.

B. Z-Shaped Furring:  With slotted or nonslotted web, face flange of 1-1/4 inches, wall attachment flange of 
7/8 inch, minimum bare metal thickness of 0.0179 inch, and depth required to fit insulation thickness 
indicated.

C. Fasteners for Metal Framing:  Of type, material, size, corrosion resistance, holding power, and other 
properties required to fasten steel members to substrates.

2.6 MISCELLANEOUS MATERIALS

A. Fasteners:  Self-tapping screws, bolts, nuts, self-locking rivets and bolts, end-welded studs, and other 
suitable fasteners designed to withstand design loads.  Provide exposed fasteners with heads matching 
color of metal roof panels by means of plastic caps or factory-applied coating.

1. Fasteners for Roof Panels:  Self-drilling or self-tapping, zinc-plated, hex-head carbon-steel screws, 
with a stainless-steel cap or zinc-aluminum-alloy head and EPDM or neoprene sealing washer.

2. Blind Fasteners:  High-strength aluminum or stainless-steel rivets.

B. Bituminous Coating:  Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry film 
thickness per coat.  Provide inert-type noncorrosive compound free of asbestos fibers, sulfur components, 
and other deleterious impurities.

2.7 STANDING-SEAM METAL ROOF PANELS

A. General:  Provide factory-formed metal roof panels designed to be field assembled by lapping and
interconnecting raised side edges of adjacent panels with joint type indicated and mechanically attaching 
panels to supports using concealed clips in side laps.  Include clips, cleats, pressure plates, and 
accessories required for weathertight installation.

1. Steel Panel Systems:  Unless more stringent requirements are indicated, comply with 
ASTM E 1514.

2. Aluminum Panel Systems:  Unless more stringent requirements are indicated, comply with 
ASTM E 1637.

2.8 ACCESSORIES

A. Roof Panel Accessories:  Provide components required for a complete metal roof panel assembly 
including trim, copings, fasciae, corner units, ridge closures, clips, flashings, sealants, gaskets, fillers, 
closure strips, and similar items.  Match material and finish of metal roof panels, unless otherwise 
indicated.

1. Closures:  Provide closures at eaves and ridges, fabricated of same metal as metal roof panels.
2. Clips:  Minimum 0.0625-inch- thick, stainless-steel panel clips designed to withstand negative-

load requirements.
3. Cleats:  Mechanically seamed cleats formed from minimum 0.0250-inch- thick, stainless-steel or 

nylon-coated aluminum sheet.
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4. Backing Plates:  Provide metal backing plates at panel end splices, fabricated from material 
recommended by manufacturer.

5. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or closed-
cell laminated polyethylene; minimum 1-inch- thick, flexible closure strips; cut or premolded to 
match metal roof panel profile.  Provide closure strips where indicated or necessary to ensure 
weathertight construction.

2.9 FABRICATION

A. General:  Fabricate and finish metal roof panels and accessories at the factory to greatest extent possible, 
by manufacturer's standard procedures and processes, as necessary to fulfill indicated performance 
requirements demonstrated by laboratory testing.  Comply with indicated profiles and with dimensional 
and structural requirements.

B. Provide panel profile, including major ribs and intermediate stiffening ribs, if any, for full length of panel.

C. Sheet Metal Accessories:  Fabricate flashing and trim to comply with recommendations in SMACNA's 
"Architectural Sheet Metal Manual" that apply to the design, dimensions, metal, and other characteristics 
of item indicated.

1. Form exposed sheet metal accessories that are without excessive oil canning, buckling, and tool 
marks and that are true to line and levels indicated, with exposed edges folded back to form hems.

2. Seams for Aluminum:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal 
with epoxy seam sealer.  Rivet joints for additional strength.

3. Seams for Other Than Aluminum:  Fabricate nonmoving seams in accessories with flat-lock 
seams.  Tin edges to be seamed, form seams, and solder.

4. Sealed Joints:  Form nonexpansion but movable joints in metal to accommodate elastomeric 
sealant to comply with SMACNA standards.

5. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not allowed on 
faces of accessories exposed to view.

6. Fabricate cleats and attachment devices from same material as accessory being anchored or from 
compatible, noncorrosive metal recommended by metal roof panel manufacturer.

a. Size:  As recommended by SMACNA's "Architectural Sheet Metal Manual"  or metal roof 
panel manufacturer for application but not less than thickness of metal being secured.

2.10 FINISHES, GENERAL

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes.

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping.

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are acceptable if 
they are within one-half of the range of approved Samples.  Noticeable variations in the same piece are 
not acceptable.  Variations in appearance of other components are acceptable if they are within the range 
of approved Samples and are assembled or installed to minimize contrast.

PART 3 - EXECUTION
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3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for 
installation tolerances, metal roof panel supports, and other conditions affecting performance of work.

1. Examine primary and secondary roof framing to verify that rafters, purlins, angles, channels, and 
other structural panel support members and anchorages have been installed within alignment 
tolerances required by metal roof panel manufacturer.

2. Examine solid roof sheathing to verify that sheathing joints are supported by framing or blocking 
and that installation is within flatness tolerances required by metal roof panel manufacturer.

3. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to 
performance of work.

B. Examine roughing-in for components and systems penetrating metal roof panels to verify actual locations 
of penetrations relative to seam locations of metal roof panels before metal roof panel installation.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean substrates of substances harmful to insulation, including removing projections capable of 
interfering with insulation attachment.

B. Install fasciae and copings to comply with requirements specified in Division 7 Section "."

C. Miscellaneous Framing:  Install subpurlins, eave angles, furring, and other miscellaneous roof panel 
support members and anchorage according to metal roof panel manufacturer's written recommendations.

3.3 UNDERLAYMENT INSTALLATION

A. Self-Adhering Sheet Underlayment:  Install self-adhering sheet underlayment, wrinkle free, on roof 
sheathing under metal roof panels.  Apply primer if required by manufacturer.  Comply with temperature 
restrictions of underlayment manufacturer for installation; use primer rather than nails for installing 
underlayment at low temperatures.  Apply over entire roof, in shingle fashion to shed water, with end laps 
of not less than 6 inches staggered 24 inches between courses.  Overlap side edges not less than 3-1/2 
inches. Roll laps with roller.  Cover underlayment within 14 days.

B. Apply slip sheet over underlayment before installing metal roof panels.

3.4 METAL ROOF PANEL INSTALLATION, GENERAL

A. General:  Provide metal roof panels of full length from eave to ridge, unless otherwise indicated or 
restricted by shipping limitations.  Anchor metal roof panels and other components of the Work securely 
in place, with provisions for thermal and structural movement.

1. Field cutting of metal roof panels by torch is not permitted.
2. Rigidly fasten eave end of metal roof panels and allow ridge end free movement due to thermal 

expansion and contraction.  Predrill panels.
3. Provide metal closures at peaks rake edges rake walls and each side of ridge and hip caps.
4. Flash and seal metal roof panels with weather closures at eaves, rakes, and at perimeter of all 

openings.  Fasten with self-tapping screws.
5. Locate and space fastenings in uniform vertical and horizontal alignment.
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6. Locate panel splices over, but not attached to, structural supports.  Stagger panel splices and end 
laps to avoid a four-panel lap splice condition.

7. Lap metal flashing over metal roof panels to allow moisture to run over and off the material.

B. Fasteners:

1. Steel Roof Panels:  Use stainless-steel fasteners for surfaces exposed to the exterior and 
galvanized steel fasteners for surfaces exposed to the interior.

2. Aluminum Roof Panels:  Use aluminum or stainless-steel fasteners for surfaces exposed to the 
exterior and aluminum or galvanized steel fasteners for surfaces exposed to the interior.

3. Copper Roof Panels:  Use copper or stainless-steel fasteners.
4. Stainless-Steel Roof Panels:  Use stainless-steel fasteners.

C. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, protect against 
galvanic action by painting contact surfaces with bituminous coating, by applying rubberized-asphalt 
underlayment to each contact surface, or by other permanent separation as recommended by metal roof 
panel manufacturer.

1. Coat back side of aluminum roof panels with bituminous coating where roof panels will contact 
wood, ferrous metal, or cementitious construction.

D. Joint Sealers:  Install gaskets, joint fillers, and sealants where indicated and where required for 
weatherproof performance of metal roof panel assemblies.  Provide types of gaskets, fillers, and sealants 
indicated or, if not indicated, types recommended by metal roof panel manufacturer.

1. Seal metal roof panel end laps with double beads of tape or sealant, full width of panel.  Seal side 
joints where recommended by metal roof panel manufacturer.

2. Prepare joints and apply sealants to comply with requirements in Division 7 Section "Joint 
Sealants."

3.5 THERMAL INSULATION INSTALLATION FOR FIELD-ASSEMBLED METAL ROOF PANELS

A. Board Insulation:  Extend insulation in thickness indicated to cover entire roof.  Comply with installation 
requirements in Division 7 Section "Building Insulation."

1. Erect insulation horizontally and hold in place with Z-shaped furring members spaced o.c.  
Securely attach narrow flanges of furring members to roof deck with screws spaced 24 inches o.c.

3.6 FIELD-ASSEMBLED METAL ROOF PANEL INSTALLATION

A. Lap-Seam Metal Roof Panels:  Fasten metal roof panels to supports with fasteners at each lapped joint at 
location and spacing recommended by manufacturer.

1. Arrange and nest side-lap joints so prevailing winds blow over, not into, lapped joints.  Lap ribbed 
or fluted sheets one full rib corrugation.  Apply panels and associated items for neat and 
weathertight enclosure.  Avoid "panel creep" or application not true to line.

2. Provide metal-backed washers under heads of exposed fasteners bearing on weather side of metal 
roof panels.

3. Locate and space exposed fasteners in uniform vertical and horizontal alignment.  Use proper tools 
to obtain controlled uniform compression for positive seal without rupture of washer.

4. Install screw fasteners with power tools having controlled torque adjusted to compress washer 
tightly without damage to washer, screw threads, or panels.  Install screws in predrilled holes.
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5. Provide sealant tape at lapped joints of metal roof panels and between panels and protruding 
equipment, vents, and accessories.

6. Apply a continuous ribbon of sealant tape to weather-side surface of fastenings on end laps, and 
on side laps of nesting-type panels; on side laps of corrugated nesting-type, ribbed, or fluted 
panels; and elsewhere as needed to make panels weatherproof to driving rains.

7. At panel splices, nest panels with minimum 6-inch end lap, sealed with butyl-rubber sealant and 
fastened together by interlocking clamping plates.

B. Standing-Seam Metal Roof Panels:  Fasten metal roof panels to supports with concealed clips at each 
standing-seam joint at location, spacing, and with fasteners recommended by manufacturer.

1. Install clips to supports with self-tapping fasteners.
2. Install pressure plates at locations indicated in manufacturer's written installation instructions.
3. Seamed Joint:  Crimp standing seams with manufacturer-approved motorized seamer tool so clip, 

metal roof panel, and factory-applied sealant are completely engaged.
4. Install clips to supports with self-drilling fasteners.

3.7 ACCESSORY INSTALLATION

A. General:  Install accessories with positive anchorage to building and weathertight mounting and provide 
for thermal expansion.  Coordinate installation with flashings and other components.

1. Install components required for a complete metal roof panel assembly including trim, copings, 
ridge closures, seam covers, flashings, sealants, gaskets, fillers, closure strips, and similar items.

3.8 ERECTION TOLERANCES

A. Installation Tolerances:  Shim and align metal roof panel units within installed tolerance of 1/4 inch in 20 
feet on slope and location lines as indicated and within 1/8-inch offset of adjoining faces and of alignment 
of matching profiles.

3.9 CLEANING AND PROTECTION

A. Remove temporary protective coverings and strippable films, if any, as metal roof panels are installed, 
unless otherwise indicated in manufacturer's written installation instructions.  On completion of metal 
roof panel installation, clean finished surfaces as recommended by metal roof panel manufacturer.  
Maintain in a clean condition during construction.

B. Replace metal roof panels that have been damaged or have deteriorated beyond successful repair by finish 
touchup or similar minor repair procedures.

END OF SECTION 07411
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SECTION 09911 - EXTERIOR PAINTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes surface preparation and the application of paint systems on the following exterior 
substrates:

1. Steel.
2. Wood.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Samples for Initial Selection:  For each type of topcoat product indicated.

1.4 QUALITY ASSURANCE

A. MPI Standards:

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved Products List."
2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural Painting 

Specification Manual" for products and paint systems indicated.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures 
continuously maintained at not less than 45 deg F.

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.

1.6 PROJECT CONDITIONS

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 
50 and 95 deg F.

B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 
temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, the following:

1. Benjamin Moore & Co.
2. ChemRex.
3. Columbia Paint & Coatings.
4. Del Technical Coatings.
5. ICI Paints.
6. Kelly-Moore Paints.
7. Kryton Canada Corporation.
8. Kwal-Howells Paint.
9. PPG Architectural Finishes, Inc.
10. Sherwin-Williams Company (The).
11. Vista Paint.

2.2 PAINT, GENERAL

A. Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by manufacturer, 
based on testing and field experience.

B. Colors:  As selected by Architect from manufacturer's full range.

2.3 PRIMERS/SEALERS

A. Wood-Knot Sealer:  Sealer recommended in writing by topcoat manufacturer for use in paint system 
indicated.

2.4 METAL PRIMERS

A. Alkyd Anticorrosive Metal Primer:  MPI #79.

2.5 EXTERIOR ALKYD PAINTS

A. Exterior Alkyd Enamel (Gloss):  MPI #9 (Gloss Level 6).

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements for 
maximum moisture content and other conditions affecting performance of work.
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B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter as follows:

1. Wood:  15 percent.

C. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and 
primers.

D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces are dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and conditions.

3.2 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting 
Specification Manual" applicable to substrates and paint systems indicated.

B. Remove plates, machined surfaces, and similar items already in place that are not to be painted.  If 
removal is impractical or impossible because of size or weight of item, provide surface-applied protection 
before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to reinstall items 
that were removed.  Remove surface-applied protection if any.

2. Do not paint over labels of independent testing agencies or equipment name, identification, 
performance rating, or nomenclature plates.

C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 
incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers as required to 
produce paint systems indicated.

D. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended in writing by 
paint manufacturer.

3.3 APPLICATION

A. Apply paints according to manufacturer's written instructions.

1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint surfaces behind movable items same as similar exposed surfaces.  Before final installation, 

paint surfaces behind permanently fixed items with prime coat only.

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same 
material are to be applied.  Tint undercoats to match color of topcoat, but provide sufficient difference in 
shade of undercoats to distinguish each separate coat.

C. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a 
uniform paint finish, color, and appearance.

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller 
tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color breaks.
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3.4 FIELD QUALITY CONTROL

A. Testing of Paint Materials:  Owner reserves the right to invoke the following procedure at any time and as 
often as Owner deems necessary during the period when paints are being applied:

1. Owner will engage the services of a qualified testing agency to sample paint materials being used.  
Samples of material delivered to Project site will be taken, identified, sealed, and certified in 
presence of Contractor.

2. Testing agency will perform tests for compliance of paint materials with product requirements.
3. Owner may direct Contractor to stop applying paints if test results show materials being used do 

not comply with product requirements.  Contractor shall remove noncomplying-paint materials 
from Project site, pay for testing, and repaint surfaces painted with rejected materials.  Contractor 
will be required to remove rejected materials from previously painted surfaces if, on repainting 
with complying materials, the two paints are incompatible.

3.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project 
site.

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by washing, 
scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.

C. Protect work of other trades against damage from paint application.  Correct damage to work of other 
trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an 
undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted 
surfaces.

3.6 EXTERIOR PAINTING SCHEDULE

A. Steel Substrates:

1. Alkyd System:  MPI EXT 5.1D.

a. Prime Coat:  Alkyd anticorrosive metal primer.
b. Intermediate Coat:  Exterior alkyd enamel matching topcoat.
c. Topcoat:  Exterior alkyd enamel (gloss).

B. Dressed Lumber Substrates:  Seat slats.

1. 2 coats of Danish Oil

END OF SECTION 09911
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SECTION 16000 - GENERAL PROVISIONS, ELECTRICAL

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions and Division 1 Specification Sections apply to work of this section and all
other Division 16 specification sections.

B. This section applies to all Division 16 specification sections.

1.2  SUMMARY

A. This section includes general administrative and procedural requirements for electrical
installations to expand the requirements of the General Conditions and Division 1 Specification
Sections.

1.3  STANDARDS

A. The following industry standards are considered minimum requirements for electrical work and
are made a part of the contract documents:

1. National Electrical Code, 2002 Edition (NEC)
2. Electrical Ordinances of Local Governing Authority
3. Utah State Fire Marshal's Rules and Regulations
4. International Building Code
5. International Fire Code
6. Underwriters Laboratories (UL) Standards
7. American National Standards Institute (ANSI)
8. National Electrical Manufacturer's Association (NEMA)
9. National Fire Protection Association (NFPA) Standards
10. Regulations of American Standards Association

B. If any conflict occurs between these rules and the contract documents or between the plans and
specifications, notify the Architect promptly in writing.  Do not proceed with any work in conflict
until a solution is approved in writing by the Architect.

1.4  WORKMANSHIP

A. All Electrical Work of any nature shall be performed by qualified electricians, experienced in the
type of work to be performed and licensed with the State of Utah.   Electricians shall show their
license upon request of the Owner, Architect and/or their representatives.

1.5  ELECTRICAL WORK INCLUDED

A. The basic contract work includes all labor, material, tools, transportation, equipment, and
superintendence specified, indicated on the drawings or necessary to make a complete
installation of, but not limited to, the following:

1. Appliances, apparatus and materials not specifically noted on drawings or mentioned herein,
but which are necessary to make a complete working installation of all electrical systems
required for the project.

2. Hangers, anchors, sleeves, chases, supports and fittings as may be required and as
indicated.

3. Branch circuits for lighting with raceway system and outlet boxes.

4. All luminaires, etc. as indicated on drawings.
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1.6  SUBSTITUTIONS

A. Material or products specified by name of manufacturer, brand or trade name or catalogue
reference will be the basis of the bid and furnished under the contract unless changed in writing by
the Architect.  Where two or more materials are named, the choice of these will be optional with
the Contractor. 

B. Submit requests for substitution in writing to the Architect with copy to Consulting Engineer, in
accordance with the General Conditions.

1.7  ACCURACY OF DATA

A. Data given herein and on the drawings are as exact as could be secured, but their absolute
accuracy is not guaranteed.  Specifications and drawings are for the assistance and guidance of
the Contractor.

B. Electrical drawings are diagrammatic, but will be followed as closely as building construction and
work of other contractors will permit.  All deviations from the drawings required to make the
Electrical Work conform to the building as constructed and to the work of other contractors will be
made by the Contractor as approved by the Architect.

1.8  VISIT THE SITE

A. Contractors are assumed to have visited the site and thoroughly acquainted themselves with
conditions affecting the proposed work.  Verify existing conditions and measurements at the site
before beginning work and immediately notify the Architect of any discrepancies which may
adversely affect completion of the work.

1.9  TEMPORARY POWER

A. Provide temporary power for reasonable convenience during construction in accordance with the
General Conditions.

B. Provide GFCI Protection for all temporary power outlets.

C. Use temporary power for construction purposes only.  Do not use temporary power for electric
space heating, etc..

1.10  SHOP DRAWING SUBMITTALS

A. As soon as possible after contract award, submit shop drawings for review in accordance with the
General Conditions and Division 1 Specifications.  

B. Submit shop drawings in three ring loose-leaf binder.

C. Provide manufacturers' catalogue and/or descriptive literature indicating specific model and/or
catalog numbers, options, accessories and modifications for the following items:

1. Photocell
2. Light Fixtures

D. Above list is considered minimum.  Additional items may be required to be submitted for review.

E. Refer to individual Specification Sections for additional Shop Drawing Submittal requirements.

1.11  RECORD DRAWINGS

A. Provide As-Built Record Drawings in accordance with the General Conditions and Division 1
Specifications.
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B. Indicate all changes made to the drawings such as changes in fixture and outlet location, changes
in circuit routing and circuit numbering, etc.  Include all changes by Addenda, Change Order,
Supplemental Instruction or verbal instruction.

C. Refer to individual Specification Sections for additional Record Drawing requirements.

1.12  OPERATION AND MAINTENANCE MANUALS

A. Provide Operation and Maintenance Manuals in accordance with the General Conditions and
Division 1 Specifications.

B. Include manufacturers' catalog and/or descriptive literature of equipment actually installed. 
Clearly indicate on literature the specific model and/or catalog numbers of equipment installed,
including all options, accessories and/or modifications.

C. Refer to individual Specification Sections for additional Operation and Maintenance Manual
requirements.

1.13  WARRANTY

A. Provide Warranty for Electrical Work in accordance with the General Conditions and Division 1
Specifications.

B. Provide manufacturer's warranty for all equipment which the manufacturer normally provides a
warranty in excess of twelve months.  Refer to individual Specification Sections for extended
warranty requirements.

PART 2 - PRODUCTS

2.1  MATERIALS

A. All materials and equipment for which U.L. Standards have been established, will be listed by and
bear the label of Underwriters Laboratories, Inc..

B. All materials will be new and bear the manufacturer's name, trade name and catalog or model
numbers.  Similar items will be of the same manufacturer.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Installation of materials will comply with all codes and be accomplished with good workmanship in
the judgement of the Architect and Consulting Engineer.

3.2  COOPERATION WITH OTHER CONTRACTORS

A. Cooperate with other contractors doing work on the building as may be necessary for the proper
execution of the work of various trades employed in construction of the building.

B. Refer to architectural, structural, and mechanical drawings, for construction details, and
coordinate the electrical work with that of other contractors to the end that unnecessary delays
and conflicts will be avoided.

3.3  MATERIAL HANDLING

A. Use all means necessary to protect materials before, during and after installation and to protect
the installed work and materials of all other trades.

B. In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Architect and at no additional cost to the Owner.
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3.4  CUTTING AND REPAIRING

A. Provide all required digging, cutting, etc. incidental to the Electrical Work.  Make required repairs
thereafter to the satisfaction of the Architect.

B. Do not cut into any major structural element, beam or column, without written approval of the
Architect.

C. Install the Electrical Work to proceed with other trades in order to avoid unnecessary cutting of the
construction.

3.5  CONSTRUCTION REVIEW

A. The Owner, Architect and/or Consulting Engineer will perform construction review throughout the
construction of the project.  The construction review does not relieve the contractor from the
responsibility of providing all materials and performing the work in accordance with the Contract
Documents.

B. Notify the Architect in writing, giving ample notice, at the following stages of construction and allow
the Owner, Architect and/or Engineer to review the installed work.

1. When all electrical rough-in is complete, but not covered.
2. Pre-Final, upon completion of all electrical work.
3. Final, upon completion of all items noted in the Pre-Final Construction Review Report.

C. Test all systems and equipment provided and/or connected under the Contract for short circuits,
ground faults, proper neutral connections and proper operation in the presence of the Owner,
Architect and/or Engineer.

D. The entire construction will be installed in accordance with the contract documents and be free of
mechanical and electrical defects prior to final acceptance of the work.

*  END OF SECTION 16000  *
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SECTION 16110 - RACEWAYS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide a complete raceway system for all wiring as shown on the drawings and as specified
herein.

PART 2 - PRODUCTS

2.1  RACEWAYS

A. Provide minimum 3/4" trade diameter raceways for all wiring systems.

B. Do not use aluminum conduit, intermediate steel conduit (IMC), BX cable, Flexible Non-metallic
Tubing, NM cable, Direct Burial Cable or any other wiring methods not allowed by this
specification unless approved in writing by the Architect and/or Engineer.

C. Type ‘MC’ Metal Clad Cable may be used to fish branch circuits through structural beams and
columns only where specifically noted on the drawings and/or as approved by the Architect.

2.2  ABOVEGROUND RACEWAYS

A. Provide Electrical Metallic Tubing (EMT), galvanized inside and out, for raceways not subject to
permanent moisture or damage.

B. Provide Galvanized Rigid Steel Conduit (GRC) where raceways are subject to permanent
moisture such as underground, or damage such as vehicular traffic, etc..

2.3  METAL CLAD CABLE

A. Where indicated on drawings, provide metal clad cable with galvanized interlocking steel strip
armor, copper conductors with 600 Volt THHN/THWN insulation, polypropylene assembly tape,
and insulated ground conductor, equal to AFC Cable Systems “McTuff” series.

B. Conductors shall be color coded in accordance with Specification Section 16120 - Conductors.

C. Steel armor shall be color coded blue to indicate power cable.  Additional color coding stripes shall
be provided on the steel armor to indicate system voltage and number of conductors as follows:

1. 120/208 Volt, 3 Phase, 4 Wire System
a. 2 Conductor Cable:  additional Black stripe.
b. 3 Conductor Cable:  additional Black and Red stripes.
c. 4 Conductor Cable:  additional Black, Red, and Light Blue stripes.

2.4  CONDUIT FITTINGS

A. Provide steel compression type or steel set screw type fittings for Electrical Metallic Tubing. 

B. Provide threaded fittings for GRC conduit.  Provide double locknuts and plastic bushing for GRC
conduit terminations or provide boxes and enclosures with threaded hubs.

C. Provide steel rain-tight, compression type fittings for all conduit installed outside and in wet,
humid, corrosive and oily locations.
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D. Provide Insulated Throat Connectors for all conduit terminations 1" diameter and smaller.  Provide
insulating bushings for all conduit terminations 1-1/4" diameter and larger.  

E. Provide Grounding Bushings bonded to the electrical system ground:

1. On each end of all conduits used to protect ground conductors.

2. On all conduit terminations installed in concentric or eccentric knockouts or where reducing
washers have been installed.  

F. Do not use cast metal or indenter type fittings. Do not use screw-in type fittings for Metal Clad
Cable.

2.5  PULL BOXES

A. Provide pull boxes or conduit bodies in accessible locations where required to reduce the number
of bends in the conduit run to less than 360 degrees and at points not exceeding 100 feet in long
branch circuit conduit runs.

1. Indicate exact location of pull boxes and conduit bodies on the As-Built Record Drawings.

2.6  PULL STRING

A. Provide a nylon or polypropylene pull string with not less than 200 lb tensile strength in all spare
conduits and conduits installed for use by others.  Provide a hard cardboard tag for each raceway
to indicate location of the opposite end of the raceway.

PART 3 - EXECUTION

3.1  SUPPORTS

A. Securely support all raceways with full (2 hole) pipe straps, hangers, or ceiling trapeze directly
from building structure such as roof trusses, beams, floor joists, etc., in accordance with
Specification Section 16190 - Supporting Devices.

1. Do not support raceways from other electrical systems or mechanical systems.

B. Provide supports at 5'-0" on center with a minimum of two supports for each ten foot length of
conduit or fraction thereof up to 6 feet.

C. Provide a support within 12" of each coupling, fitting, box, enclosure and bend.

1. Install supports at vertical to horizontal conduit bends on the upper side of the bend.

3.2  INSTALLATION

A. Raceway layouts on the drawings are generally diagrammatic and the exact routing of raceways
will be governed by structural conditions and the work of other contractors. 

B. Install raceways concealed within finished ceilings, walls and floors except where exposed
raceways are specifically shown on the drawings or permitted by the Architect.

C. Install exposed raceways parallel with or perpendicular to walls and ceilings, with right angle turns
consisting of symmetrical bends or conduit bodies equal to Crouse-Hinds "Condulet".  Avoid all
bends and offsets where possible.

1. Paint exposed raceways to match surrounding surfaces in accordance with Division 9
Specification Sections.

D. Make all field bends and offsets with a radius not less than allowed by the National Electrical Code
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for the type of raceway system.  

1. Do not install bends or offsets which are flattened, kinked, rippled or which destroy the
smooth internal bore or surface of the conduit.

E. Cap the open ends of raceways during construction to prevent the accumulation of water, dirt or
concrete in the raceways.  Thoroughly clean raceways in which water or other foreign matter has
been permitted to accumulate or replace the raceway where such accumulation cannot be
removed by a method approved by the Architect and/or Engineer.

F. Do not install raceways which have been crushed or deformed in any manner.

G. Do not install wiring until work which might cause damage to the wires or raceways has been
completed.

*  END OF SECTION 16110  *
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SECTION 16120 - CONDUCTORS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide all conductors for power and lighting as shown on drawings and as specified herein.

PART 2 - PRODUCTS

2.1  CONDUCTORS

A. Provide Copper building wire, minimum #12 AWG, with type THHN/THWN or XHHW 600 volt
insulation, except as otherwise noted on the drawings or required by NEC.

B. Provide stranded conductors for wires #8 AWG and larger and for terminal connections to all
motors.  Stranded or solid conductors may be used for sizes smaller than #8 AWG at the
contractor's option.

C. Provide conductors rated 900 C minimum in wiring channels of Fluorescent and High Intensity
Discharge lighting fixtures.

D. Provide conductors with surface printed identification showing conductor size and material,
insulation type, voltage rating and approvals at regularly spaced intervals of 24".

E. Do not use sizes smaller than #12 AWG in branch circuits carrying load.  Circuits requiring larger
sizes to meet voltage drop conditions, etc., are indicated on the drawings.  

1. Where branch circuit homeruns indicate conductor size, use that size conductor for the
entire branch circuit, including switch legs, etc.

F. Do not use aluminum conductors.

2.2  SPLICES

A. Provide Ideal wirenuts or Scotchlock spring connectors for all conductor splices #8 AWG and
smaller.  Provide split-bolt or compression type connectors for all conductor splices larger than #8
AWG.

B. Provide splices which are UL listed for the type, quantity and size of the conductors to be spliced.

C. Provide all splices with insulation at least equal to that of the conductor.

D. Provide watertight splices in junction or outlet boxes located outside and in wet locations.  Provide
heat shrink insulating kits or use connectors pre-potted with an approved waterproof compound.

E. Splice conductors only in approved boxes.  Do not splice conductors in conduit bodies.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Install all conductors in approved raceway systems.

B. Install conductors continuous without splice between outlet boxes, devices and panelboards.
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1. Provide suitable junction boxes in readily accessible locations where splices are necessary
at intermediate points.  Indicate exact location of all boxes on the As-Built Record Drawings.

C. Do not install wiring until work which might cause damage to the wires has been completed.

3.2  COLOR CODING

A. Color code all wiring at each enclosure and box where conductors are accessible and at each
splice, tap or termination by means of colored conductor insulation.  

1. For conductors #6 AWG and larger, colored self-adhesive tape with the appropriate color
designations may be used.

B. Color code each conductor of each circuit as follows.

1. Ground:  Green or Bare Copper

2. 120/208 Volt, 3 Phase, 4 Wire System
a. Phase A - Black
b. Phase B - Red
c. Phase C - Blue
d. Neutral - White

3. Match existing conductor color coding if different than above.

C. Color code switch legs and travelers according to phase with colors other than used for phase
conductors, to be consistent throughout the project.

3.3  MULTI-WIRE BRANCH CIRCUITS

A. Where a common neutral is run for multi-wire branch circuits, connect phase conductors to
separate phases such that the neutral conductor will carry only the unbalanced current.  Use
neutral conductors of the same size as the phase conductors unless specifically noted otherwise.

B. Do not install more than three phase conductors in any raceway except where specifically shown
on the drawings or approved by the Architect and/or Engineer.

*  END OF SECTION 16120  *
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SECTION 16130 - ELECTRICAL BOXES

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide junction boxes and outlet boxes at each outlet, fixture and other device location as shown
on drawings and as specified herein.

PART 2 - PRODUCTS

2.1  OUTLET AND DEVICE BOXES

A. Provide galvanized or cadmium plated sheet steel electrical boxes in indoor dry locations, of the
most suitable size and shape for the conditions encountered and in accordance with NEC
requirements for the number of conductors allowed.

B. Provide minimum 4" Square or Octagonal, 1-1/2" Deep Boxes unless specifically indicated
otherwise on the drawings.

1. Provide minimum 4" Square or Octagonal, 2-1/8" Deep Boxes where Three (3) conduit
connections are required.

2. Provide minimum 4-11/16" Square, 2-1/8" Deep Boxes where Four (4) or more conduit
connections are required.

3. Provide gang boxes where more than one device is located at the same point.

4. Boxes smaller than 4" Square or Octagonal, even though of equivalent cubic inch capacity,
are not acceptable.

C. Provide Type FD cast metal boxes outside, in wet, humid or corrosive locations and where
exposed to damage such as vehicular traffic.

D. Confer with the various equipment suppliers and either use or properly provide for boxes which
are furnished with the equipment, such as speakers, horns, bells, etc..

E. Do not use "THRU-THE-WALL" boxes, sectional (gangable) boxes or non-metallic boxes.

2.2  JUNCTION BOXES

A. Provide junction boxes as specified for outlet and device boxes except that boxes 6" square and
larger may be painted sheet steel.

2.3  BOX ACCESSORIES

A. Provide fittings, plaster rings, cover plates and other accessories suitable for the purpose and
location of each box.

B. Provide plaster rings which are minimum 1/8" deeper than wall covering for flush mounted boxes
(i.e. use 3/4" plaster ring for 5/8" gypsum board wall covering) such that plaster ring will be flush
with finished face of wall.

C. Provide industrial raised covers for surface mounted outlet and device boxes.
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PART 3 - EXECUTION

3.1  SUPPORTS

A. Support each box from the building structure independent of the raceway system.

B. Secure surface mounted boxes to building structure with minimum of 2 screws or bolts as
required.

C. Do not use side mounted boxes or brackets.

3.2  INSTALLATION

A. Install boxes level and plumb.

3.3  LOCATIONS

A. The wiring system layouts on the drawings are generally diagrammatic and the location of outlets
and equipment are approximate.  

B. Study all available drawing details, shop drawings, equipment drawings, building conditions and
materials surrounding each outlet and device box prior to installing the box to ascertain the exact
location required for each box.  

C. Rough in the electrical work such that electrical outlets, fixtures and other fittings are properly
fitted to the work of other trades.

D. Do not install boxes inside cupboards, behind drawers, or otherwise so located, as to be
inaccessible or unsuited for the purpose intended.

E. The right is reserved to make any reasonable change in the location of the outlets before roughing
in, without involving additional expense.

*  END OF SECTION 16130  *
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SECTION 16190 - SUPPORTING DEVICES

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide suitable supporting devices for all electrical equipment, raceways and components as
specified herein and as shown on the drawings.

B. Refer to individual specification sections for additional supporting requirements.

PART 2 - PRODUCTS

2.1  SUPPORTING DEVICES

A. Provide support anchors which will support in tension a minimum of 4 times the weight of the
equipment to be supported but not less 100 lbs.

B. Provide wood screws in wood; toggle bolts in hollow masonry units; expansion bolts with lead
shield or shot anchors in concrete and brick; and machine screws, threaded 'C' clamps or spring-
tension clamps on steel work.

C. Do not use tie wire for support unless specifically called for in individual specification sections.

D. Do not use threaded C Clamps on tapered steel sections. 

E. Do not weld supports, equipment, boxes, raceways, etc., to steel structures.

F. Do not use wooden plugs or plastic inserts as a base for supports.

G. Do not use shot anchors or drilled anchors of any kind in prestressed or post-tensioned concrete
slabs and beams except as approved in writing by the Architect.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Secure supporting devices to building structure.

B. Do not install supporting devices with sheetrock or plaster as the sole means of support.  Provide
proper blocking behind the sheetrock or plaster as required to support equipment.

*  END OF SECTION 16190  *
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SECTION 16195 - ELECTRICAL IDENTIFICATION

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide identification of all electrical equipment, devices, enclosures, conductors, cables, etc., as
shown on the drawings and as specified herein.

B. Refer to individual specification sections for additional identification requirements.

PART 2 - PRODUCTS

2.1  CONDUCTOR IDENTIFICATION

A. Identify each branch circuit and each feeder conductor at each outlet box, pull box or other
accessible location with hand lettering in black India ink in the enclosure to indicate panel and
circuit numbers of all conductors in the enclosure.

2.2  PANELBOARD CIRCUIT INDEX

A. Provide a neatly typed index, to include type of load served and the specific location of the load for
each branch circuit of each panelboard.

B. Examples

1. Lighting, Bus Stop Canopy

C. Coordinate with Sign Contractor to properly identify all branch circuit installed under this contract.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Install panel index behind protective plastic covering.  Coordinate with Sign Contractor.

*  END OF SECTION 16195  *
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SECTION 16400 - SECONDARY SERVICE AND DISTRIBUTION

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide complete electrical service as shown on drawings and as specified herein.

PART 2 - PRODUCTS

(Not Used)

PART 3 - EXECUTION

3.1  POWER OUTAGES

A. Power outages to any portion of the existing building will not be allowed except on weekends,
holidays and/or as directed by the Owner.  

1. Submit written requests for power outages to the SLCC Facilities Project Manager not less
than Seven (7) working days prior to all proposed outages.  

2. Do not take any power outages without the Owner’s permission.

*  END OF SECTION 16400  *
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SECTION 16450 - SECONDARY GROUNDING

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Ground all non-current carrying metallic parts of electrical equipment, raceway systems and the
neutral conductor of the wiring system as shown on the drawings and specified herein.

PART 2 - PRODUCTS

2.1  GROUND CONNECTIONS

A. Bond the neutral conductor to electrical service ground system at the existing transformer only.

B. Make above ground connections by means of pressure connectors, compression connectors,
clamps or other means which are UL Listed and classified as suitable for purpose.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Leave ground connections accessible for inspection.

B. Connect grounding conductors for grounding receptacles, etc., to a ground terminal in the
panelboard.  Provide a separate ground terminal for each grounding conductor as it is brought into
the panelboard.

C. Install all grounding in accordance with the latest edition of the National Electrical Code.

*  END OF SECTION 16450  *
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SECTION 16500 - LIGHTING

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide all lighting fixtures, as shown on drawings and as described herein, complete with all
necessary wiring, sockets, lamps, auxiliaries, supports, etc..

1.3  SUBMITTALS

A. Provide shop drawing submittals for each Fixture type in accordance with Division 1 Specifications
and Section 16000 - General Provision, Electrical to verify compliance with the Contract
Documents.

B. Include Manufacturer's standard published literature for each fixture type.  Clearly indicate all
options, accessories, finishes, etc., to be provided with each fixture type.

PART 2 - PRODUCTS

2.1  FIXTURES

A. Provide fixtures which comply with the appropriate Underwriters Laboratories (UL) Standards for
the fixture type and which are UL Listed and UL Labeled.

B. Acceptable fixture manufacturers and types are indicated on the Fixture Schedule included with
the Drawings.  

1. Listing of the manufacturer's catalog numbers on the Fixture Schedule is intended to
establish the general fixture type required and does not relieve the contractor and/or supplier
from the responsibility to provide all accessories and options included in the fixture
description nor from meeting the requirements of this specification.

2.2  HIGH INTENSITY DISCHARGE (HID) BALLASTS

A. Provide UL Listed, High Power Factor, High Intensity Discharge (HID) Ballasts which conform to
the applicable ANSI Designation for the wattage and type of lamp served.

B. Ballasts shall be marked with manufacturer's name, part number, supply voltage, power factor,
open circuit voltage, current draw for each lamp type, UL listing and Date of Manufacture Code.

C. HID Ballasts shall contain no PCB's.

D. HID Ballast Warranty shall be 2 Years from the "Date of Manufacture" Code on the ballast.

2.3  LAMPS

A. Provide lamps of the Wattages, Types, and with color characteristics as indicated on the Fixture
Schedule included with the Drawings.

B. Provide High Intensity Discharge (HID) lamps suitable for the installed burning position which
conform to the applicable ANSI designations for the wattage and type of lamps specified on the
drawings.

C. Acceptable Lamp Manufacturers, subject to compliance with the Contract Documents are General
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Electric, Phillips, Sylvania and Venture.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Properly center fixtures in each room.  Where multiple fixtures occur, space them uniformly and in
straight lines with each other.

B. Where lighting fixtures are shown to conflict with locations of structural members and mechanical
or other equipment, provide adequate supports and wiring to clear same.

3.2  SUPPORTS

A. Provide all necessary connectors, straps, etc., for secure mounting of all fixtures.  

B. Support surface mounted fluorescent fixtures installed on gypsum board or concrete ceilings from
the ceiling with proper anchors at each corner of the fixture. 

C. Fixtures designed to be supported from the outlet box will not require any additional support. 
Provide proper outlet box with fixture stud or plaster ring suitable to support the fixture.  Secure
the outlet box to the building structure with suitable anchors capable of supporting not less than
200 lbs or 4 times the fixture weight, whichever is greater.

3.3  LAMP BURN-IN

A. Burn-in all HID lamps for a minimum of 100 hours prior to completion of the project and replace all
defective lamps.

3.4  COORDINATION

A. Coordinate ceiling structure with General Contractor and verify compatibility with fixture mounting
provisions prior to ordering fixtures.  Immediately notify the Architect in writing of any
discrepancies between ceiling types and specified fixture types.

B. Verify available voltages and coordinate fixture voltage with the fixture supplier prior to ordering
fixtures.  Immediately notify the Architect in writing of any discrepancies between available
voltages and the specified fixture voltages.

C. Coordinate fixture locations with other contractors to provide adequate clearance between fixtures
and structural members, etc., for proper installation of fixtures and provide access for
maintenance or replacement of the fixtures.

 *  END OF SECTION 16500  *
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